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Pre-bid Conference and Site Visit 
9:00 a.m., Wednesday May 11, 2016 

Kanakaloloa Cemetery 
On Lihi Pali Avenue 

 
 
LIST OF ATTENDEES 
 
SEE ATTACHED SIGN IN SHEET 
 
INTRODUCTIONS 
 
Richard Speer, Department of Hawaiian Home Lands (DHHL) called the meeting to 
order, introduced the project team, and welcomed everyone to the pre-bid conference. 

 

• Sign-up sheet was passed out (attached). 

• Three interested contractors attended the meeting, arriving on-site around 9:00 
am. (Sonny Vicks Paving, Tri-L Construction, and Maui Master Builders). 

• Representatives from DHHL Molokai District Office (MDO), DHHL Public Works, 
and Group 70 (G70) International were also present. 

• The Pre-Bid Meeting agendas were passed out, and Richard Speer discussed 
some of the general conditions that will be required: 

o Substitution requests must be equal at a minimum. 
o Contractors are required to submit compliance forms. 
o The project is subject to the Davis Bacon Act and to Chapter 104 HRS, 

Department of Labor and Industrial Relations (DLIR) prevailing wages and 
salaries.  Contractors must pay prevailing wages.  Wages must be verified 
with certified payrolls.  DHHL will be conducting labor interviews 
throughout the duration of the project. 

• An addendum will be issued to provide a revised and finalized invitation to bid 
with special conditions confirmed.  Changes to the special conditions will 
include: 

o Time of performance confirmed at 120 days 
o Landscape warranty period of 90 days 
o Landscape maintenance period of 365 days following the warranty period 

• The schedule for the bid process was discussed. 
o Request for substitutions are due May 18, 2016 
o Written questions are due May 19, 2016 
o Final bid addenda will be issued by May 24, 2016. 
o Bid opening is June 1, 2016. 

• Richard Speer discussed the landscaping maintenance requirements with 
interested contractors. 

o DHHL will provide initial mowing of the project site. 
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o Contractor is responsible for providing 6 – 55 gallon trash cans on site, 
and provide adequate number of liners to DHHL (to cover the 
maintenance period). 

o Contractor is fully responsible for irrigation, maintenance, and warranty 
of the project’s landscaping for 90 days, following substantial completion. 

o Contractor is then responsible for maintenance for 365 days following the 
warranty period of the cemetery’s landscaping.  Maintenance includes 
mowing the grass every two weeks.  The height of the grass around the 
established cemetery area is 3” maximum.  The height of the grass around 
the pavilion and beyond will be 4” -5” maximum. 

 
PROJECT BID AND SCOPE QUESTIONS: 
 
Questions were taken at the site during various times of the meeting.  A summary of 
questions and verbal answers are provided below.  Verbal answers by the Department 
or consultants, or summaries herein, are not binding, and must be provided in writing 
via addenda. 
 

• Where is the closest water source? 
A:  DHHL will provide water for the project, but a submeter must be provided and 
will be tracked.  If use is deemed excessive, DHHL reserves the right to suspend 
water service or bill for water usage at appropriate water usage rates.  The 
closest water source is a DHHL-owned fire hydrant (silver painted) at the corner 
of Lihi Pali Ave. and Puu Kapele Ave. intersection. 

• Is there a soils report and what is the pavement section? 
A:  A soils report by GeoLabs is available (attached), and pavement section is 2” 
AC over 6” base over 12” select borrow.  Contractor is responsible for providing 
soils engineer for site preparation and inspections, compaction testing, etc. in 
conformance with the soils report.  If areas require additional preparation based 
upon the soils inspector, contractor shall be responsible for all costs and 
requirements incurred. 

• Is a dust fence required? 
A:  An erosion control plan is provided in the construction drawings set.  
Contractor is responsible to control fugitive dust by any means deemed 
necessary.  A dust fence was not included in the plans, but may be provided near 
the adjacent tenant.  DHHL will check with the tenant for requirements. 

• Where can excavated materials be stored? 
A:  Excavated topsoil and other materials may be delivered to DHHL’s baseyard 
in Hoolehua.  Contractor is responsible for all transportation and equipment 
required to properly deliver and haul the material. 

• When do working hours begin each day for this project? 
A:  Project must follow community noise ordinances, which are anticipated to be 
8:00 am.  DHHL will check with adjacent tenant (homestead property) to see if 
work may begin earlier.  After discussion with the tenant, work starting at 7:00 
am is acceptable. 

• When are submittals to be provided? 
A:  A list of project submittals required for full performance of the contract is due 
within 1 week of Notice to Proceed (NTP).  Contractor shall provide all submittals 
listed within 1 month of NTP.  G70 noted that long lead items such as the solar 
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light assemblies and the metal signage shall be included in this submittal for 
fabrication within the project’s allotted schedule. 

• Can concrete be used in lieu of asphalt paving? 
A:  Yes, Concrete only will be used on-site in lieu of asphalt paving, pursuant to 
the geotechnical report of vehicular concrete. 
 
Delete Note #6 on Page C-203 “Bid Additive item includes repaving Lihi Pali 
Avenue fronting the project site, consisting of a grind and overlay of the existing 
pavement of a minimum of 2 inches, with and estimated area of 5,800 S.F.” 
 

• If concrete is allowed on site, how will the Lihi Pali Ave. work be bid?  
A:  The Invitation for Bidders (IFB) will be revised to provide specific scope items, 
however the Lihi Pali pavement work shall be deleted from the bid.  Following 
scope items will be listed and a line item price shall be provided for each:  1) 
Demolition, clearing, grubbing, and erosion control for the project site, 2) 
Construction of on-site roadways, driveways “A” and “B”, including gates and 
bollards, etc. 3) construction of on-site parking lot, including signage, striping, 
wheel stops, walkways, ADA parking stalls, and drainage improvements, 4) 
construction concrete pad and tie downs, and drainage improvements, 5) 
construction of a new water line and hose bibb, 6)  construction of new stacked 
rock wall and signage requirements for the project.  7) allowance for dust fence 
and power washing to protect the adjacent tenant.  Power washing will be 
required, at minimum, 9) Monthly Landscape maintenance for 12 months after 
construction, and 10) Allowance for as-needed items 
 

• Regarding time of performance, will there be any adjustments if reasonable 
requests are submitted? 
A:  The Department will consider reasonable requests for time extensions for the 
following 1) Severe weather (hurricane, flooding, etc.), 2) inadvertent discovery 
of burials or other archeological significant items as determined by the 
archeological monitor, and 3) Extended delays due to funerals or internments, 
etc.    DHHL will coordinate with the contractor if funerals are planned during the 
construction period, though they typically occur on weekends.  The Contractor 
will responsible for reasonable suspension of work which may disturb any 
services.  Contractor shall also be responsible for providing adequate access to 
the cemetery and headstones, within reason, to the general public, as the 
cemetery must remain open for operation and visitation during construction.  
The contractor shall be responsible for all safety provisions. 

 
 
SCOPE OF WORK 
 
Group 70 provided a project description for the cemetery work, including brief 
descriptions on the following scope of work items: 
 

A. Construction on the cemetery site consists of the improvements indicated on 
plans, including and not limited to the new asphalt concrete roadways, surface 
parking lot, Americans With Disabilities Act (ADA) parking stalls and walkways / 
paths of travel, concrete pad for a future pavilion, tie downs for temporary tents, 
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wheel stops, cattle gates and bollards, utilities for hose bib, and other 
appurtenant construction 

B. Additional scope of work includes installation of solar lighting assemblies near 
the parking lot and the entrances. “Work will include the construction of a new 
rock wall and installation of metal signage – pin-mounted, near the entrance 
closest to the veteran’s cemetery. 

C. A bid deductive scope of work for reconstructed asphalt paving on Lihi Pali Ave 
along the project’s frontage is also included. 

D. An Archeological Monitoring Plan (AMP) has been prepared by Keala Pono and is 
required for monitoring during construction.  Contractor is responsible for 
including monitoring and all required and incurred costs (except for potential 
remediation) into the bid. 

E. Grading work and a permit application has been approved, and is ready for 
contractor, for grading work on-site. 

F. A “Work to Perform” (WTP) permit for work in Lihi Pali Ave, has been applied for, 
and plan check is complete, but the application form itself must be signed by the 
utilities.  Contractor is responsible for routing for final signatures.  County 
Department of Public Works (DPW) will sign the title sheet last.  There are two 
signatures on the title sheet, DHHL and County DPW for work within the public 
right of way. 

G. No National Pollutant Discharge Elimination System (NPDES) permit is required 
as the current project scope and limits are less than 1 acre in disturbed area.  
Contractor is responsible for any changes to the proposed limits of disturbed 
areas. 

H. No building permit is required for the scope of work indicated, as determined by 
Maui County. 

 
 
COORDINATION WITH DHHL AND OTHER ENTITIES 
 
Following discussion with the adjacent tenant at the top of the cemetery, DHHL and the 
tenant have agreed to the following, which must be included in the contractor’s bid for 
full performance of the project. 
 

• Contractor agrees to commence work no earlier than 7:00 am each day. 

• Contractor will provide a dust fence along the property line of the tenant’s lot IF 
deemed necessary to control dust. 

• Contractor will be responsible for power washing the tenant’s permanent and 
semi-permanent structures on their lot, including and not limited to their house, 
garage / carport, and storage sheds, and the conclusion of the project. 

• Contractor to coordinate with DHHL prior to communication with the adjacent 
homestead property.  DHHL and its construction manager will coordinate any 
work to be performed off of the cemetery property. 

• Contractor to coordinate with DHHL and its construction manager on work 
during any internments, funerals, and to ensure access is provided to the 
general public to the burials as needed. 

• Contractor to coordinate with DHHL and its construction manager on off-site 
disposal of excavated materials. 
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DEADLINES: 
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IFB-16-HHL-011 
Submittals and Deadlines Table 

 

SUBMITTAL DEADLINE 

Request for Substitutions 4:00 pm, May 18, 2016 

Written questions 4:00 pm, May 19, 2016 

Issuance of Final Addenda 

• Interested bidders are required to check 
DHHL website for any Addenda issued. 

4:00 pm, May 24, 2016 

Notice of Intent to Bid 2:00 pm, May 20, 2016 

Standard Qualification Questionnaire 

• SQQ submittals for previous projects notnotnotnot 
valid 

4:00 pm, May 20, 2016 

Bid Opening 

• DHHL  
Hale Kalanianaole 
91-5420 Kapolei Parkway 
Kapolei, HI 96707 

2:00 pm, June 1, 2016 

 

Award of contract will be made to the lowest responsible and responsive “Total 
Sum Bid”, approximately two weeks following bid opening and after certification of 
the bid tabulation. 

 
 





 

GEOLABS, INC. 
Geotechnical Engineering and Drilling Services 

 

 
 2006 Kalihi Street • Honolulu, Hawaii 96819 
 Phone: (808) 841-5064  •  Facsimile: (808) 847-1749  •  E-mail: hawaii@geolabs.net 
 
 Hawaii • California 

 October 22, 2015 
     W.O. 7266-00 
 
 
Mr. Ryan M. K. Char, P.E., LEED AP 
Group 70 International 
925 Bethel Street, 5th floor 
Honolulu HI  96813-4398 
 
 

GEOTECHNICAL ENGINEERING CONSULTATION 
KANAKALOLOA CEMETERY IMPROVEMENTS 

HO'OLEHUA, MOLOKAI, HAWAII 
 
Dear Mr. Char: 
 

We are pleased to provide our geotechnical engineering evaluation in support of 
the design of the Kanakaloloa Cemetery Improvements project on the Island of Molokai, 
Hawaii.  The project location and general vicinity are shown on the Project Location 
Map, Plate 1. 
 

This report summarizes our general findings and geotechnical engineering 
recommendations based on our field reconnaissance and limited field DCP exploration.  
These findings and geotechnical recommendations are intended for the preliminary design 
of foundations, slab-on-grade, site grading, and pavements only. The findings and 
recommendations presented herein are subject to the limitations noted at the end of this 
report. 

PROJECT CONSIDERATIONS 
 
 The project is located at the existing Kanakaloloa Cemetery, designated as 
TMK (2) 5-2-017:003, along Lihi Pali Avenue at Ho'olehua on the Island of Molokai, 
Hawaii.  
 
 Based on the available plans provided, we understand that the project will involve 
paving Driveways A and B, including the section of Lihi Pali Avenue fronting the 
cemetery, with asphaltic concrete (AC) pavement. In addition, a covered pavilion with a 
14-stall parking lot is planned to the north of Driveway A inside the cemetery. We 
envision that the planned 58-foot by 33-foot building pad for the covered pavilion will 
consist of a concrete slab-on-grade with thickened edges or spread footings for roof 
support.  
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 We anticipate the pavements will be subject to light vehicular traffic with 
occasional small maintenance/equipment vehicles. A fence wall of Concrete Rubble 
Masonry (CRM) construction is also planned along the property line adjacent to Lihi Pali 
Avenue. 

 We anticipate the subsurface soil conditions may range from stiff to very stiff within 
Driveways A and B and soft to medium stiff within the proposed pavilion building pad.  
Based on the existing topography at the project site, we envision site grading work will 
consist of minor cuts and fills on the order of about 1 to 2 feet thick. 
 

PURPOSE AND SCOPE 
 
 The purpose of our geotechnical engineering consultation was to obtain 
subsurface information at the site and provide geotechnical engineering 
recommendations in support of the design and construction of the new pavilion, rock 
wall, and pavements.  Based on the above scope of work, our exploration program 
generally included the following tasks and work items: 
 

1. Probing at three selected locations across the project site using a Dynamic 
Cone Penetrometer (DCP) to evaluate the shallow subsurface soil 
conditions underlying the site. 
 

2. Coordination of the field exploration and logging of the DCP probes by our 
engineer and field assistant. 
 

3. Analyses of the field Dynamic Cone Penetration data to formulate 
geotechnical recommendations for the design of foundations and 
pavements for the proposed project. 
 

4. Preparation of this letter report summarizing our work on the project and 
presenting our findings and recommendations. 
 

5. Coordination of our overall work on the project by our senior engineer. 
 

6. Quality assurance of our work by our principal engineer. 
 

7. Miscellaneous work efforts, such as drafting, word processing, and clerical 
support. 

 
REGIONAL GEOLOGY 

 
 The Island of Molokai was built by the extrusion of basaltic lava flows from 
two shield volcanoes during the early to middle Pleistocene Epoch.  The two shield 
volcanoes comprising the Island of Molokai are known as East Molokai Mountain and 
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West Molokai Mountain. The project site is on the northeastern flank of the West 
Molokai Mountain. 
 
 The East Molokai Mountain was originally a typical elongated basaltic/andesitic 
shield-shaped dome.  It was built over the northwest and east-trending rifts, with a steep 
slope on the north side where the lava flows plunged into deep water, and a gentle 
slope on the west side where the lava flows banked against the West Molokai dome. 
 
 During the Pleistocene Epoch (Ice Age), many sea level changes occurred as a 
result of widespread glaciations in the continental areas of the world.  As the great 
continental glaciers advanced and accumulated, the level of the ocean fell due to a lower 
quantity of water available to fill the oceanic basins.  Conversely, as the glaciers receded, 
or melted, global sea levels rose because of the increase in available water.  The land 
mass of the Island of Molokai remained essentially stable during these changes, and the 
fluctuations were ecstatic in nature.  These glacio-eustatic fluctuations resulted in stands 
of the sea that were both higher and lower relative to the present sea level on Molokai.  
 
 The processes of erosion and deposition were affected by these glacio-eustatic 
sea level fluctuations.  When the sea level was low, the erosion base level was 
correspondingly lower, and valleys were carved to depths below the present sea level.  
When the sea level was high, the erosion base level was raised such that sediments 
accumulated at higher elevations. 
 
 In the mountainous regions of the Island of Molokai, the erosion processes are 
dominated by detachment of soil and rock masses from the valley walls that are 
transported down slope toward the axis of a valley primarily by gravity as colluviums.  
Once these materials reach the stream in the central portion of a valley, alluvial 
processes become dominant, and the sediments are transported and deposited as 
alluvium. 
 
 In general, stream flows are intermittent and flashy, such that the stream flows 
transmit large volumes of water for very short duration.  Because of this, transport of 
sediments is intermittent, and the bulk of the stream's hydraulic load consists of a 
poorly-sorted mixture of boulders, cobbles, gravel, sands, and fines.  When the erosion 
base levels change, these sediment loads are left as deposits. 
 
 When deposits are left in place for long periods of time, chemical processes 
begin to alter the materials simultaneously causing a breakdown or weathering of the 
material. Chemical processes also cause induration, or cementation, of the 
coarse-grained portion of the sediment resulting in a poorly consolidated sedimentary 
rock, or conglomerate.  Simultaneously, erosion continues in the areas above the valley 
floors and upstream in headwaters.  This continued erosion generates materials, which 
are transported down slope, covering the older alluvial deposits. 
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 Depending on the local base level and rate of transport, these newer sediments 
are generally transient in terms of geologic time.  In addition, their consistency and 
density are generally less than those of the older, partially consolidated deposits.   
 

EXISTING SITE CONDITIONS 
 

The project is at the existing Kanakaloloa Cemetery, designated as 
TMK (2) 5-2-017: 003, along Lihi Pali Avenue at Ho’olehua on the Island of Molokai, 
Hawaii. The site is generally overgrown with grass including Driveways A and B.  

 
The project area generally grades from slightly sloping (1.33 to 1.75%) near 

Lihi Pali Avenue to moderately sloping (about 10%) at the middle segment of Driveway A 
to relatively steep (17%) near the turnaround at the upper west end of the driveway. 
Existing ground surface elevations generally range from about +96 feet Mean Sea Level 
(MSL) at Lihi Pali Avenue to about +131 feet MSL at the west end of Driveway A.  

 
SURFACE SOIL CONDITIONS 

 
The surface and near-surface conditions were visually explored and probed with 

the use of Dynamic Cone Penetrometer (DCP) to a depth of approximately 3 feet below 
the existing ground surface for indicative soil strength determination.  The approximate 
locations of the three DCP probes, designated as DCP-1 through DCP-3, are shown on 
the Site Plan, Plate 2. 

The surface soils generally appeared to be alluvium consisting of silty clays with 
some gravel observed along Driveways A and B.  Based on the DCP probe test results, 
the near-surface soils within Driveway A indicate a stiff consistency in comparison to the 
area within the proposed building pad for the pavilion, which appeared to be of soft to 
medium stiff consistency. We did not encounter groundwater within the shallow probes in 
our limited DCP exploration.  However, groundwater levels may change due to seasonal 
precipitation, surface water runoff, and other factors. 

 
SEISMIC DESIGN CONSIDERATION 

 
Based on the International Building Code (2006 Edition), the project site may be 

subject to seismic activity that can impact the planned improvements, and seismic design 
considerations may need to be addressed. 

 
Based on the geotechnical data obtained from our limited field exploration and our 

literature review of the geologic setting in the project vicinity, we envision the project site is 
likely underlain by stiff alluvial clays overlying basalt rock formation at greater depths.  
Based on the anticipated subsurface conditions, we believe the project site may be 
classified from a seismic analysis standpoint as being a “Stiff Soil Profile” site 
corresponding to a Site Class D soil profile type based on the International Building Code 
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(Table No. 1613.5.2), 2006 Edition.  Based on Site Class D, the following seismic design 
parameters were estimated and may be used for seismic analysis for this project. 

 

SEISMIC DESIGN PARAMETERS 

Parameter Value 

Mapped MCE Spectral Response Acceleration, SS = 0.788g 

Mapped MCE Spectral Response Acceleration, S1 = 0.09g 

Site Class = “D” 

Site Coefficient, Fa = 1.185 

Site Coefficient, Fv = 1.983 

Adjusted MCE Spectral Response Acceleration, SMS = 0.933g 

Adjusted MCE Spectral Response Acceleration, SM1 = 0.414g 

Design Spectral Response Acceleration, SDS = 0.622g 

Design Spectral Response Acceleration, SD1 = 0.276g 

Peak Bedrock Acceleration, PBA (Site Class B) =  0.314g 

Peak Ground Acceleration, PGA (Site Class D) = 0.248g 
 

DYNAMIC CONE PENETRATION TESTING 
 

We performed Dynamic Cone Penetration (DCP) tests in the proximity of the 
proposed pavilion building pad and along Driveway A to obtain indicative soil strength 
parameters for our preliminary foundation and pavement evaluation and analyses. The 
Dynamic Cone Penetration (DCP) test measures a material’s in-situ resistance to 
penetration. The test is performed by driving a metal cone into the ground by repeatedly 
striking it with a 17.6-lb (8-kg) weight dropped from a distance of 22.6 inches (575 mm). 
The penetration of the cone is measured after each blow and is recorded to provide a 
continuous measure of shear resistance until refusal or to the maximum depth tested at 
3 feet (36 inches) below existing grade. The DCP tests were generally conducted at 1-inch 
(25.4-mm) discrete depth intervals. The DCP test data obtained from our limited field 
exploration are presented in Plates 3.1 through 3.3 of this report for reference. 

 
The DCP test data can be correlated to California Bearing Ratio values. The test 

data can also be used to evaluate the in-situ density, resilient modulus, and bearing 
capacity of the tested soils. Several authors have investigated the relationship between the 
DCP Penetration Index (PI) and the California Bearing Ratio (CBR) value.  Based on these 
studies, we have estimated the CBR value based on the penetration index obtained from 
the DCP testing.  The correlations of Penetration Index, California Bearing Ratio (CBR) 
and bearing capacity are presented in Plates 3.1 through 3.3 of this report.  Based on our 
field observations and the DCP test results obtained, we have adopted a design allowable 
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bearing capacity value of 2,000 pounds per square foot (psf) for the foundation design and 
a subgrade CBR value of 8 for the pavement design.  
 

DISCUSSION AND RECOMMENDATIONS 
 

Based on the soil conditions encountered at the site and the relatively light loads 
anticipated, we believe that the proposed pavilion may be supported on a shallow 
foundation system.   An allowable bearing pressure of up to 2,000 psf may be used for the 
design of the shallow foundations bearing on the recompacted in-situ alluvial clay soils.  
Detailed discussions and recommendations for the design of foundations, site grading, 
and pavements are presented in the following sections. 

 
Pavilion Foundations 

Based on the anticipated subsoil conditions, we believe the proposed pavilion 
may be supported on a shallow foundation system consisting of spread and/or 
continuous footings.  Alternatively, the new building may also be supported on a 
slab-on-grade with thickened-edge footings. An allowable bearing pressure of up to 
2,000 psf may be used for the design of the shallow foundations bearing on the 
recompacted in-situ clayey soils. This bearing value is for dead-plus-live loads and may 
be increased by one-third for transient loads, such as those caused by wind or seismic 
forces. 

 
In general, the bottom of the footing foundations should be embedded a 

minimum of 18 inches below the lowest adjacent finished grade.  Footings constructed 
on sloping ground should be embedded deep enough to provide a minimum horizontal 
setback distance of 6 feet measured from the outside edge of the footings to the face of 
the slope. 

 
Soft and/or loose materials encountered at the bottom of footing excavations 

should be over-excavated down to stiff/dense materials or to a maximum of 2 feet deep 
in the footing excavation.  The over-excavation should be backfilled with non-expansive 
select granular fill materials, moisture-conditioned to above the optimum moisture 
content, and compacted to a minimum of 90 percent relative compaction. 

 
Footings next to utility trenches or easements should be embedded below a 

45-degree imaginary plane extending upward from the bottom edge of the utility trench 
or as deep as the inverts of the utility lines.  This requirement is necessary to avoid 
surcharging adjacent below-grade structures with additional structural loads and to 
reduce the potential for appreciable foundation settlement. 

If foundations are designed and constructed in accordance with the 
recommendations presented herein, total settlement of foundations is estimated to be 
less than an inch with differential settlements on the order of less than half an inch. 
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Lateral loads acting on the structure may be resisted by friction between the base 
of the foundation and the bearing materials and by passive earth pressure developed 
against the near-vertical faces of the embedded portion of foundations. A coefficient of 
friction of 0.3 may be used for foundations bearing on the compacted subgrade.  
Resistance to lateral loads due to passive earth pressure may be calculated using an 
equivalent fluid pressure of 300 pounds per square foot per foot of depth (pcf) for 
foundations embedded in the compacted subgrade or structural fill materials.  These 
values assume that the soils around the foundations are well compacted.  Unless covered 
by pavements or slabs, the passive resistance in the upper 12 inches below the finished 
grade should be neglected. 

 
A Geolabs representative should monitor footing excavations prior to the 

placement of reinforcing steel and concrete to confirm the foundation bearing conditions 
and the required embedment depths, and observe backfill placement to evaluate the 
compaction quality of the fill material. 

 
Slabs-On-Grade 

We envision that concrete slab-on-grade will be used for the new pavilion.  
Based on our field exploration results, the project site is generally underlain by 
near-surface silty clays that are potentially expansive when subjected to 
moisture-fluctuations.  To reduce the potential for future distress to the lightly loaded 
slabs-on-grade resulting from shrinking and swelling of the clayey soils due to changes 
in the moisture content, we recommend capping the on-site clayey soils with a minimum 
of 12 inches of non-expansive select granular fill (capping fill) material below the slab 
cushion. 

Prior to placement of the capping fill, we recommend scarifying the subgrade 
soils to a depth of about 8 inches, moisture-conditioning to at least 2 percent above the 
optimum moisture, and compacting to a minimum of 90 percent relative compaction.  It 
should be noted that proper moisture-conditioning and preparation of the clayey 
subgrade soils is critical to the performance of the foundation and slab system. 

The underlying subgrade soils should be wetted and kept moist until the final 
placement of slab concrete.  Where shrinkage cracks are observed after compaction of 
the subgrade, we recommend preparing the soils again as recommended. Saturation 
and subsequent yielding of the exposed subgrade due to inclement weather and poor 
drainage may require over-excavation of the soft areas and replacement with 
well-compacted fill. 

A cushion fill consisting of a minimum 4-inch thick layer of No. 3 Fine gravel 
(ASTM C33, No. 67 gradation) should be placed below the slab.  The open-graded 
gravel cushion fill would provide uniform support of the slab and would serve as a 
capillary moisture break.  To reduce the potential for future moisture infiltration through 
the slab and subsequent damage to floor coverings, an impervious moisture barrier is 
recommended on top of the No. 3 Fine gravel cushion fill layer.  Flexible floor coverings, 
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such as carpet or sheet vinyl, should be considered since they can better mask minor 
slab cracking. 

The bottom of the thickened edges of slabs adjacent to unpaved areas should be 
embedded at least 12 inches below the lowest adjacent finished grade.  Areas adjacent 
to the slab should be backfilled tightly against the slab with the on-site soil and graded 
to divert water away from the slab to reduce the potential for water ponding around the 
slabs. 

CRM Wall Foundation 

Based on the preliminary plans provided, a CRM fence wall will be constructed 
along the property line adjacent to Lihi Pali Avenue. The following general guidelines 
may be used in the design of the wall foundation.   
 

In general, we believe that the CRM wall foundations may be designed with an 
allowable bearing pressure of up to 2,000 psf bearing on 12 inches of select borrow 
material compacted to a minimum of 90 percent relative compaction. The select borrow 
material would provide a more competent bearing surface over the in-situ soils.  This 
bearing value is for dead-plus-live loads and may be increased by one-third (1/3) for 
transient loads, such as those caused by wind or seismic forces.  In addition, the select 
borrow should extend a minimum of 2 feet beyond the edges of the wall footing. 
 

The in-situ soils below the 12-inch select borrow material should be scarified to a 
depth of about 8 inches, moisture-conditioned to about 2 percent above the optimum 
moisture content, and compacted to a minimum of 90 percent relative compaction.  If 
soft and/or loose materials are encountered at the bottom of the select borrow layer, the 
soft/loose materials should be over-excavated to expose the underlying firm materials. 
The over-excavation should be backfilled with imported select granular fill material or 
select borrow compacted to a minimum of 90 percent relative compaction. 
 

Lateral loads acting on the wall structure may be resisted by friction developed 
between the bottom of the foundation and the bearing soil and by passive earth 
pressure acting against the near-vertical faces of the foundation system.  A coefficient 
of friction of 0.40 may be used for footings bearing on the compacted select borrow 
material.  Resistance due to passive earth pressure may be estimated using an 
equivalent fluid pressure of 300 pounds per square foot per foot of depth (pcf).  This 
assumes that the soil around footings is well-compacted.  Unless covered by a 
pavement or slab, the passive resistance in the upper 12 inches of soil should be 
neglected. 
 

Wall footings should have a minimum width of 18 inches.  In addition, the bottom 
of the wall foundations should be embedded a minimum depth of 24 inches below the 
lowest adjacent finished grade.  For sloping ground conditions, the footing should 
extend deeper to obtain a minimum 8-foot setback distance measured horizontally from 
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the outside edge of the footing to the face of the slope.  Wall footings oriented parallel to 
the direction of the slope should be constructed in steps. 
 

Wall footings next to utility trenches or easements should be embedded below a 
45-degree imaginary plane extending upward from the bottom edge of the utility trench 
or as deep as the inverts of the utility lines.  This requirement is necessary to avoid 
surcharging adjacent below-grade structures with additional structural loads and to 
reduce the potential for appreciable foundation settlement. 

If the foundations are designed and constructed in accordance with our 
recommendations, we estimate that total settlements of footings bearing on the 12-inch 
select borrow over the in-situ soils to be on the order of about 1 inch.  We estimate that 
differential settlement along the wall footings to be on the order of about 0.5 inches. 

A Geolabs representative should observe foundation excavations prior to 
placement of the select borrow and the reinforcing steel or concrete to confirm the 
foundation bearing conditions and the required embedment depths. 
 
Site Grading 

 Based on the preliminary plans provided, we anticipate that site grading work for the 
project will involve cuts and fills on the order of 1 to 2 feet thick.  In general, a Geolabs 
representative should monitor the site preparation to confirm whether the exposed 
soil/rock conditions during excavation are similar to those anticipated and/or encountered 
in our field exploration.  The following recommendations are intended to provide guidelines 
for the design of site preparation work. 
 
 At the on-set of earthwork, areas within the contract grading limits should be 
thoroughly cleared and grubbed.  Vegetation, debris, deleterious materials, and other 
unsuitable materials should be removed and disposed of properly off-site to reduce the 
potential for contamination of the excavated materials to be used as embankment fill 
materials. 
 
 In general, the on-site materials generated from the excavations may be re-used as 
a source of general fill and backfill materials, provided that the materials are screened of 
over-sized materials (greater than 6 inches in maximum dimension) and are free of 
deleterious materials.  Where used as fill and backfill materials, the on-site soils should be 
moisture-conditioned properly to at least 2 percent above the optimum moisture content, 
placed in level lifts not exceeding 8 inches in loose thickness, and compacted to a 
minimum of 90 percent relative compaction. 
 
 Non-expansive select granular material should consist of crushed basalt or coral.  
The material should be well graded from coarse to fine with particles no larger than 
3 inches in largest dimension and should contain between 10 and 30 percent particles 
passing the No. 200 sieve.  The material should have a laboratory CBR value of 20 or 
more and should have a maximum swell of 1 percent or less.  The non-expansive select 
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granular fill should be moisture-conditioned to above the optimum moisture, placed in level 
lifts not exceeding 8 inches in loose thickness, and compacted to a minimum of 90 percent 
relative compaction.  Geolabs should test imported fill material for conformance with these 
recommendations prior to delivery to the project site for its intended use. 
 
 Areas to receive fill should be scarified to a depth of 8 inches, moisture conditioned 
to about 2 percent above the optimum moisture and compacted to at least 90 percent 
relative compaction.  Relative compaction refers to the in-place dry density of soil 
expressed as a percentage of the maximum dry density of the same soil established in 
accordance with ASTM D1557.  Optimum moisture is the water content (percentage by 
weight) corresponding to the maximum dry density. 
 
Pavement Design 
 
 We understand that flexible pavements are planned for Driveways A and B, the 
new parking lot fronting the planned pavilion, and the section of Lihi Pali Avenue 
adjacent to the cemetery. In general, we anticipate the vehicle loading for the parking lot 
to consist primarily of passenger vehicles and light pick-up trucks. Vehicle loading for 
the access driveways will generally be the same with occasional small excavators and 
other equipment necessary for the operation and maintenance of the cemetery. We 
have assumed that the pavement subgrade soils will be similar to the clayey soils 
generally observed during our field exploration. Based on the above assumptions, we 
recommend using the following flexible and rigid pavement sections for preliminary 
design purposes: 
 
 Driveways A, B, and Parking Area 

   2.0-Inch Asphaltic Concrete 
   6.0-Inch Aggregate Base Course (95 Percent Relative Compaction) 
 12.0-Inch Select Borrow Subbase (95 Percent Relative Compaction)   
 20.0-Inch Total Pavement Thickness on Moist Compacted Subgrade 
 
 Driveway A, 17% Grade Segment (Sta. 3+50 to Sta. 4+50) 

   6.0-Inch Portland Cement Concrete 
 12.0-Inch Select Borrow Subbase   
 18.0-Inch Total Pavement Thickness on Moist Compacted Subgrade 
 
 Lihi Pali Avenue 

   4.0-Inch Asphaltic Concrete 
   6.0-Inch Aggregate Base Course (95 Percent Relative Compaction) 
 12.0-Inch Select Borrow Subbase (95 Percent Relative Compaction)   
 22.0-Inch Total Pavement Thickness on Moist Compacted Subgrade 
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  The pavement subgrade soils should be scarified to a minimum depth of about 
8 inches, moisture-conditioned to at least 2 percent above the optimum moisture 
content, and compacted to no less than 90 percent relative compaction. The aggregate 
base course and select borrow subbase materials should consist of crushed basaltic 
aggregates compacted to no less than 95 percent relative compaction. The subgrade 
soils should be thoroughly moistened and kept moist until covered by the pavement 
structural section. We recommend performing CBR and density tests on the actual 
subgrade soils encountered during pavement construction to confirm the adequacy of 
the above sections. 
 

In addition, paved areas should be sloped, and drainage gradients should be 
maintained to carry surface water off-site. Surface water ponding should not be allowed 
on-site during or after construction. Where concrete curbs are used to isolate 
landscaping in or adjacent to the pavement areas, we recommend extending the curbs 
a minimum of 2 inches into the soils below the select borrow subbase to reduce the 
potential for migration of appreciable landscape water into the pavement section. 
Alternatively, a subdrain system could be constructed to collect the excess water from 
landscaping irrigation. For long-term performance, we recommend constructing a 
subdrain system adjacent to the paved/landscaped areas. 
 
Drainage 
 
 The finished grades within the improvements should be sloped to shed water away 
from the foundations and to reduce the potential for ponding. In addition, drainage swales 
should be provided as soon as possible and maintained to drain surface water runoff away 
from the foundations and slabs. 

 These drainage requirements are essential for the proper performance of the above 
foundation and pavement recommendations since ponded water could cause subsurface 
soil saturation and subsequent loss of strength and/or heaving of the near-surface soils.  
The foundation excavations should be properly backfilled against the footings immediately 
after setting of the concrete to reduce the potential for water infiltration.   
 
Utility Trenches 
 
 Water and other subsurface utility lines may be needed for the project. Good 
construction practices should be utilized for the excavation and backfilling of the trenches 
for the underground utilities.  The excavations should comply with the applicable federal, 
state, and local safety requirements. The contractor should be responsible for trench 
shoring design and installation. 
 
 In general, we recommend using granular bedding consisting of 6 inches of 
No. 3B Fine gravel (ASTM C33, No. 67 gradation) for support under the pipes. 
Free-draining granular materials, such as No. 3B Fine gravel (ASTM C33, No. 67 
gradation), should also be used for the initial trench backfill up to about 12 inches above 
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the pipes to provide adequate support around the pipes. It is critical to use this 
free-draining material to reduce the potential for formation of voids below the haunches of 
pipes and to provide adequate support for the sides of the pipes. Improper trench backfill 
could result in backfill settlement and pipe damage. 
 
 The upper portion of the trench backfill from a level of 12 inches above the pipes to 
the top of the subgrade or finished grade should consist of on-site soils (with a maximum 
particle size of 6 inches) or select granular fill material. The backfill should be placed in 
maximum 8-inch loose level lifts and mechanically compacted to no less than 90 percent 
relative compaction to reduce the potential for appreciable future ground subsidence. 
Where trenches are located below pavement areas, the upper 3 feet of the trench backfill 
below the pavement finished grade should be compacted to a minimum of 95 percent 
relative compaction. 
 
Design Review 
 

Drawings and specifications for the proposed construction should be forwarded to 
Geolabs for review and written comments prior to bid advertisement.  This review is 
necessary to evaluate adherence of the plans and specifications to the intent of the 
foundation and earthwork recommendations provided herein.  If this review is not made, 
Geolabs cannot assume responsibility for misinterpretation of the recommendations 
presented. 

 
Construction Monitoring 
 
 Geolabs should be retained to provide geotechnical engineering services during 
construction. The following are critical items of construction monitoring that require 
"Special Inspection": 
 

 Observation of the foundation excavation 
 Observation of fill placement and compaction 
 Observation of utility trench excavation and compaction 
 

 A Geolabs representative should also monitor other aspects of earthwork 
construction to confirm compliance with the intent of the design concepts, specifications, 
and/or recommendations, and to expedite suggestions for design changes that may be 
required in the event that subsurface conditions differ from those anticipated at the time 
this report was prepared.  The recommendations presented herein are contingent upon 
such observations.  If the actual exposed soil/rock conditions encountered during 
construction differ from those assumed or considered in this report, Geolabs should be 
contacted to review and/or revise the geotechnical engineering recommendations 
presented herein. 
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LIMITATIONS 
 
 The analyses and recommendations submitted herein are based, in part, upon 
information obtained from field observations and limited DCP tests of surface and 
near-surface soils. Variations of subsoil conditions may occur, and the nature and extent of 
these variations may not become evident until construction is underway. If variations then 
appear evident, it will be necessary to re-evaluate the recommendations provided herein. 
 
 The field DCP test locations indicated herein were measured with reference to the 
features shown on the General Plan by Group 70 International dated August 13, 2015. 
The physical locations of the DCP field tests and elevations should be considered 
accurate only to the degree implied by the method used. 
 
 This report has been prepared for the exclusive use of Group 70 International and 
their consultants for specific application to the Kanakaloloa Cemetery Improvements 
project in accordance with generally accepted geotechnical engineering principles and 
practices.  No warranty is expressed or implied. 
 
 This report has been prepared solely for the purpose of assisting the design 
engineers in the design of the proposed project.  Therefore, this report may not contain 
sufficient data or the proper information to serve as the basis for construction cost 
estimates nor for bidding purposes.  A contractor wishing to bid on this project should 
retain a competent geotechnical engineer to assist in the interpretation of this report and/or 
in the performance of additional site specific exploration for bid estimating purposes. 
 
 The owner/client should be aware that unanticipated soil conditions are commonly 
encountered.  Unforeseen soil conditions, such as perched groundwater, soft deposits, 
hard layers or cavities, may occur in localized areas and may require additional probing or 
corrections in the field (which may result in construction delays) to attain a properly 
constructed project.  Therefore, a sufficient contingency fund is recommended to 
accommodate these possible extra costs. 
 

This geotechnical engineering evaluation conducted at the project site was not 
intended to investigate the potential presence of hazardous materials and/or 
archeological features existing at the site.  It should be noted that the equipment, 
techniques, and personnel used to conduct a geo-environmental exploration differ 
substantially from those applied in geotechnical engineering. 
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DYNAMIC CONE PENETRATION TEST DATA (ASTM D6951) 
Project: Kanakaloloa Cemetery W.O.: 7266-00 Date: Sept. 17, 2015 

Location: Driveway A STA 1+ 21.15 
Test No.: 
DCP-1 Soil Type: Silty Clay 

No. of 
Blows 

Cumulative 
Penetration 

(mm) 

Penetration 
per Blow Set 

(mm) 

Penetration per 
Blow (mm) 

Hammer 
Blow Factor 

CBR     
(%) 

Approximate 
Bearing Value 

(psf) 

0 0           
5 25 25 5 1 47   
3 51 25 8 1 27   
4 76 25 6 1 37   
4 102 25 6 1 37   
4 127 25 6 1 37   
4 152 25 6 1 37 6,300 
4 178 25 6 1 37   
3 203 25 8 1 27   
4 229 25 6 1 37   
3 254 25 8 1 27   
4 279 25 6 1 37   
4 305 25 6 1 37 6,300 
4 330 25 6 1 37   
4 356 25 6 1 37   
4 381 25 6 1 37   
4 406 25 6 1 37   
4 432 25 6 1 37   
4 457 25 6 1 37 6,300 
6 483 25 4 1 58   
5 508 25 5 1 47   
5 533 25 5 1 47   
5 559 25 5 1 47   
5 584 25 5 1 47   
5 610 25 5 1 47 7,000 
5 635 25 5 1 47   
5 660 25 5 1 47   
5 686 25 5 1 47   
4 711 25 6 1 37   
4 737 25 6 1 37   
4 762 25 6 1 37 6,300 
3 787 25 8 1 27   
4 813 25 6 1 37   
3 838 25 8 1 27   
5 864 25 5 1 47   
5 889 25 5 1 47   
5 914 25 10 2 22   
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DYNAMIC CONE PENETRATION TEST DATA (ASTM D6951) 
Project: Kanakaloloa Cemetery W.O. : 7266-00 Date: Sept. 17, 2015 

Location: Pavilion Building Pad Center 
Test No.:  
DCP-2 Soil Type: Silty Clay 

No. of 
Blows 

Cumulative 
Penetration 

(mm) 

Penetration 
per Blow Set 

(mm) 

Penetration per 
Blow (mm) 

Hammer 
Blow Factor 

CBR     
(%) 

Approximate 
Bearing Value 

(psf) 

0 0           
1 25 25 25 1 8   
1 51 25 25 1 8   
2 76 25 13 1 17   
5 102 25 5 1 47   
3 127 25 8 1 27   
2 152 25 13 1 17 3,800 
1 178 25 25 1 8   
2 203 25 13 1 17   
1 229 25 25 1 8   
1 254 25 25 1 8   
1 279 25 25 1 8   
1 305 25 25 1 8 2,400 
1 330 25 25 1 8   
1 356 25 25 1 8   
1 381 25 25 1 8   
1 406 25 25 1 8   
1 432 25 25 1 8   
1 457 25 25 1 8 2,400 
1 483 25 25 1 8   
1 508 25 25 1 8   
1 533 25 25 1 8   
1 559 25 25 1 8   
1 584 25 25 1 8   
1 610 25 25 1 8 2,400 
1 635 25 25 1 8   
1 660 25 25 1 8   
1 686 25 25 1 8   
1 711 25 25 1 8   
1 737 25 25 1 8   
1 762 25 25 1 8 2,400 
1 787 25 25 1 8   
1 813 25 25 1 8   
1 838 25 25 1 8   
1 864 25 25 1 8   
1 889 25 25 1 8   
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DYNAMIC CONE PENETRATION TEST DATA (ASTM D6951) 
Project: Kanakaloloa Cemetery W.O. : 7266-00 Date: Sept. 17, 2015 

Location: Driveway A STA  3+ 75 
Test No.:  
DCP-3 Soil Type: Silty Clay 

No. of 
Blows 

Cumulative 
Penetration 

(mm) 

Penetration 
per Blow Set 

(mm) 

Penetration per 
Blow (mm) 

Hammer 
Blow Factor 

CBR     
(%) 

Approximate 
Bearing Value 

(psf) 

0 0           
5 25 25 5 1 47   
3 51 25 8 1 27   
4 76 25 6 1 37   
4 102 25 6 1 37   
4 127 25 6 1 37   
4 152 25 6 1 37 6,300 
4 178 25 6 1 37   
3 203 25 8 1 27   
4 229 25 6 1 37   
3 254 25 8 1 27   
4 279 25 6 1 37   
4 305 25 6 1 37 6,300 
4 330 25 6 1 37   
4 356 25 6 1 37   
4 381 25 6 1 37   
4 406 25 6 1 37   
4 432 25 6 1 37   
4 457 25 6 1 37 6,300 
6 483 25 4 1 58   
5 508 25 5 1 47   
5 533 25 5 1 47   
5 559 25 5 1 47   
5 584 25 5 1 47   
5 610 25 5 1 47 7,000 
5 635 25 5 1 47   
5 660 25 5 1 47   
5 686 25 5 1 47   
4 711 25 6 1 37   
4 737 25 6 1 37   
4 762 25 6 1 37 6,300 
3 787 25 8 1 27   
4 813 25 6 1 37   
3 838 25 8 1 27   
5 864 25 5 1 47   
5 889 25 5 1 47   
5 914 25 5 1 47 7,000 

 



 

Kanakaloloa Cemetery Improvements 1 Bid Offer Form 
IFB-16-HHL-011    May / 2016 

STATE OF HAWAII 

DEPARTMENT OF HAWAIIAN HOME LANDS 

 

BID OFFER FORM FOR 

 

KANAKALOLOA CEMETERY IMPROVEMENTS,  
Hoolehua, County of Maui,  

Island of Molokai, State of Hawaii 
 

T.M.K. (2) 5-2-017:003 

 

IFB No.: IFB-16-HHL-011 

 
Chairman  
Hawaiian Homes Commission 
Department of Hawaiian Home Lands 
91-5420 Kapolei Parkway 
Kapolei, Hawaii  96707 
 
 
The undersigned has carefully examined, read, and understands the terms and conditions in the Plans and 
Specifications, Special Conditions attached hereto, DHHL Construction General Conditions, and General 
Conditions specified in the Invitation for Bids (IFB) No. IFB-16-HHL-011.  The State of Hawaii’s (State) 
Contract for Goods and Services Based on Competitive Sealed Bids AG-003 Rev. 6/22/2009, AG-008 103D 
General Conditions, are included by reference and made part hereof and available upon written request to 
the Procurement Officer.  The undersigned herby submits the following offer to perform the work as 
specified herein, all in accordance with the true intent and meaning thereof.   
 
The undersigned understands and agrees that: 
 
1. The State reserves the right to reject any and all offers and to waive any items that are defective when, in 
the State’s opinion, such rejection or waiver will be in the best interest of the State.  A solicitation may be 
rejected in whole or part when in the best interest of the State.  
 
2. If awarded the contract, all services will be in accordance with Hawaii Revised Statutes (HRS) § 103-
55.5. 
 
3. In submitting this offer, the Offeror is not in violation of HRS Chapter 84, concerning prohibited State 
contracts. 
 
4. By submitting this offer, the Offeror certifies that the offer was independently arrived at without collusion 
and the Offeror did not participate in any practices to restrict competition. 
 
5. It is understood that the failure to receive any addendum shall not relieve the Offeror from any obligation 
under this IFB. 
 
 
 



 

Kanakaloloa Cemetery Improvements 2 Bid Offer Form 
IFB-16-HHL-011    May / 2016 

Date:       
 
The undersigned represents that it is:  (Check � one only)  
□ A Hawaii business incorporated or organized under the laws of the State of Hawaii; OR 
□ A Compliant Non-Hawaii business not incorporated or organized under the laws of the State of 

Hawaii, is or shall be registered at the State of Hawaii Department of Commerce and Consumer Affairs 
Business Registration Division (DCCA-BREG) to do business in the State of Hawaii.  

 
State of incorporation:                                        
 
Offeror is: 
□ Sole Proprietor □ Partnership □ Corporation □ Joint Venture □ Other:      
 
Federal ID No.:  
 
Hawaii General Excise Tax ID No.:  
 
Telephone No.:    
 
Fax No.:   
 
E-Mail Address:                                                       
 
Payment address (other than street address below) 
 
 

(Street Address, City, State, Zip Code) 
 
Business address 
 
 

(Street Address, City, State, Zip Code) 
 

  
 
 Respectfully submitted:  

 
 __________________________________________ 
 Authorized (Original) Signature  

 
  ______________________________________________ 
                                                                                                    Name and Title (Please Type or Print)  
                                                                                                       
              *____________________________________________   
               Exact Legal Name of Company (Offeror) 

 
*If Offeror shown above is a "dba" or a "division" of a corporation, furnish the exact legal name of the 
corporation under which the awarded contract will be executed: 
 
              



 

Kanakaloloa Cemetery Improvements 3 Bid Offer Form 
IFB-16-HHL-011    May / 2016 

The following bid is hereby submitted for Kanakaloloa Cemetery Improvements to the Department of 
Hawaiian Home Lands.   
   

Item No. Description Unit Unit Price Amount 

1 
Demolition, clearing, grubbing, and 
erosion control for the project site  

Lump 
Sum $______________ 

2 

Construction of on-site roadways, 
driveways “A” and “B”, including 
gates and bollards, etc. 

Lump 
Sum $_____________ 

3 

Construction of on-site parking lot, 
including signage, striping, wheel 
stops, walkways, ADA parking 
stalls, and drainage improvements. 

Lump 
Sum $_____________ 

4 

Construction of concrete pad and 
tie downs, and drainage 
improvements. 

Lump 
Sum $_____________ 

5 
Construction of a new water line 
and hose bibb. 

Lump 
Sum  $_____________ 

6 

Construction of new stacked rock 
wall and signage requirements for 
the project.  To include installation 
of cattle gates. 

Lump 
Sum  $_____________ 

7 

Cost for dust fence and power 
washing to protect the adjacent 
tenant.  Power washing will be 
required at minimum. 

Lump 
Sum  $_____________ 

8 
Monthly Landscape Maintenance  12 

months $___________/month $_____________ 

9 
Archeological Monitoring Lump 

Sum  $_____________ 

10 
On-site Lighting Improvements Lump 

Sum  $_____________ 

11 
Project Entry Sign Lump 

Sum  $_____________ 

12 
Allowance Lump 

Sum  $  50,000.00           

13 TOTAL SUM BID  
 

$______________ 

 
TOTAL SUM BID (Item 1 through 12)         
 Dollars ($   ). 
 
The prices herein for the above items shall include all materials, labor, tools, equipment, machinery and 
all incidentals necessary, inclusive of general excise tax to install or to construct these items in place 
complete and in accordance with the plans and specifications contained in this IFB. 
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HAWAII PRODUCTS PREFERENCE 
 

In accordance with HRS §103D-1002, the Hawaii products preference is applicable to 
this solicitation. Hawaii Products [are / may be] available for those items noted on the offer form.  
The Hawaii products list is available on the SPO webpage at http://hawaii.gov/spo, under 
Toolbox/QuickLinks click on Goods, Services and Construction, then click on Goods, Services 
and Construction for Vendors, Contractors and Service Providers, under Preferences, click on 
Preferences pursuant to HRS 103D Part X including Hawaii Products, then click on Preference 
for Hawaii Products, and select Hawaii Products List to view. 

Offeror submitting a Hawaii Product (HP) shall identify the HP on the solicitation offer 
page(s).  Any person desiring a Hawaii product preference shall have the product(s) certified and 
qualified if not currently on the Hawaii products list, prior to the deadline for receipt of offer(s) 
specified in the procurement notice and solicitation.  The responsibility for certification and 
qualification shall rest upon the person requesting the preference. 

Persons desiring to qualify their product(s) not currently on the Hawaii product list shall 
complete form SPO-038, Certification for Hawaii Product Preference and submit to the 
Procurement Officer issuing the solicitation (IFB or RFP), and provide all additional information 
required by the Procurement Officer.  For each product, one form shall be completed and 
submitted (i.e. 3 products should have 3 separate forms completed).  Form SPO-038 is available 
on the SPO webpage at http://spo.hawaii.gov/all-forms/.  The manufacturers and producers must 
complete and submit SPO-38 to DHHL. The form must be received by DHHL no later than 2:00 

p.m., May 16, 2016.  Submittal by facsimile (808 620-9299) is acceptable.  If DHHL receives 
and approves SPO-38s relating to this solicitation DHHL will issue an addendum listing the 
additional certified and qualified Hawaii products by 4:00 p.m., May 19, 2016. 

Bidders may claim a Hawaii product preference for products that it manufactures or 
produces with its own workforce and equipment.  The SPO-38, Certification for Hawaii Product 

Preference, must be submitted in accordance with the procedures described above in order for 
Bidder to claim a Hawaii product preference for such Hawaii products Bidder intends to use in 
this work. 

When a solicitation contains both HP and non-HP, then for the purpose of selecting the 
lowest bid or purchase price only, the price offered for a HP item shall be decreased by 
subtracting 10% for the class I or 15% for the class II HP items offered, respectively.  The lowest 
total offer, taking the preference into consideration, shall be awarded the contract unless the offer 
provides for additional award criteria.  The contract amount of any contract awarded, however, 
shall be the amount of the price offered, exclusive of the preferences. 

Change in Availability of Hawaii product.  In the event of any change that materially 
alters the offeror’s ability to supply Hawaii products, the offeror shall notify the procurement 
officer in writing no later than five working days from when the offeror knows of the change and 
the parties shall enter into discussions for the purposes of revising the contract or terminating the 
contract for convenience. 
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SCHEDULE OF ACCEPTABLE HAWAII PRODUCTS AND 
DESIGNATION OF HAWAII PRODUCTS TO BE USED 

ACCEPTABLE HAWAII PRODUCTS HAWAII PRODUCTS TO BE USED 
Cost FOB Jobsite, Unloaded Including 

Applicable General Excise and Use Taxes 

Description Manufacturer Base Bid Additive Alternate 

 
 
 

 
$  $  

  
 
 

$  $  

 
 
 

 
$  $  

 
 
 

 
$  $  

 
 
 

 
$  $  

 
 
 

 
$  $  

 
 
 

 
$  $  

 
 
 

 
$  $  

 
 
 

 
$  $  

 
 
 

 
$  $  

 
It is further understood by the Bidder that if upon being granted Hawaii Products, and being 
awarded the contract, if the Bidder fails to use such products or meet the requirements of such 
preference, the Bidder shall be subject to penalties, if applicable. 
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APPRENTICESHIP AGREEMENT PREFERENCE 

Hawaii Revised Statutes §103-55.6 (ACT 17, SLH 2009) provides for a Hawai’i Apprenticeship 
Preference for public works contracts having an estimated value of $250,000.00 or more. The 
preference shall be in the form of a 5% bid adjustment applied to the bidder’s amount for bidders 
that are parties to apprenticeship agreements.  The estimated value of this public works contract 
is $250,000.00 or more and the apprenticeship agreement preference shall apply.  

To be eligible for the preference, the bidder shall: 
 

1. Be a party to an apprenticeship agreement registered with the DLIR at the time the bid is 
made for each apprenticeable trade the bidder will employ to construct the public works 
project for which the bid is being made.   

a. The apprenticeship agreement shall be registered and conform to the requirements 
of HRS Chapter 372. 
 

b. Subcontractors do not have to be a party to an apprenticeship agreement for the 
bidder to obtain the preference. 
 

c. The bidder is not required to have apprentices in its employ at the time the bid is 
submitted to qualify for the preference.   

 
d. If a bidder’s employee is multi-skilled and able to perform work in more than one 

trade (for example, a project requires a carpenter and a laborer, and the employee 
is a carpenter, but is also able to perform the work of a laborer), the bidder need 
only be a party to the carpenter’s apprenticeship agreement and does not need to 
be a party to the laborer’s apprenticeship agreement in order to qualify for the 
preference.  The bidder is not “employing” a laborer, only a carpenter, and so 
only needs to be a party to the carpenter’s apprenticeship agreement.   

 
e. Qualification for the preference is given on a project-by-project basis and depends 

upon the specific offer for a specific project.  A bidder’s employees may vary 
from project to project and may qualify for the preference on one project but may 
not qualify on another project.  For example, on one project, if the bidder only 
employs carpenters to perform work in the carpentry and labor trades, then the 
bidder only needs to be a party to the carpenter’s apprenticeship agreement in 
order to qualify for the preference.  However, on another project if the same 
bidder employs both carpenters and laborers, then the bidder will not qualify for 
the preference if the bidder is only a party to the carpenter’s apprenticeship 
agreement and not the laborer’s apprenticeship agreement.   

 
2. State the trades the bidder will employ to perform the work; 

3. For each trade to be employed to perform the work, the bidder shall submit a completed 
signed original CERTIFICATION OF BIDDER’S PARTICIPATION IN APPROVED 
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APPRENTICESHIP PROGRAM UNDER ACT 17 (Certification Form 1) verifying the 
participation in an apprenticeship program registered with the State Department of Labor 
and Industrial Relations (DLIR); 

4. The Certification Form 1 shall be authorized by an apprenticeship sponsor of the DLIR 
list of registered apprenticeship programs.  The authorization shall be an original 
signature by an authorized official of the apprenticeship sponsor; and  

5. The completed Certification Form 1 for each trade must be submitted by the bidder with 
the offer.  A facsimile or copy is acceptable to be submitted with the offer; however, the 
completed signed original must be submitted within five (5) working days of the due 
date of the offer.  If the signed original is not received within this timeframe, the 
preference may be denied.  Previous certifications shall not apply. 

Failure to comply with ALL of the conditions noted above, without exception, shall disqualify 
the Bidder from qualifying for, and thus receiving, benefit of the Hawai‘i Apprenticeship 
Preference. 
 
The Certification Form 1 and the List of Construction Trades in Registered Apprenticeship 
Programs is available on the DLIR website at: http://labor.hawaii.gov/wdd/. 
 
Upon receiving Certification Form 1, the DHHL will verify with DLIR that the apprenticeship 
program is on the list of apprenticeship programs registered with the DLIR.  If the program(s) 
are not confirmed by the DLIR, the bidder will not qualify for the preference. 

If the bidder is certified to participate in an apprenticeship program for each trade which will be 
employed by the bidder for the project, a preference will be applied to decrease the bidder’s total 
bid amount by five per cent (5%) for evaluation purposes. 
 
Should the bidder qualify for other preferences (for example, Hawaii Products Preference), all 
applicable preferences shall be applied to the bid amount.   
 
While preference for Hawai‘i Apprenticeship will be taken into consideration to determine the 
low bidder, the contract awarded shall be the original bid amount, exclusive of any preferences.  
The preference is only for evaluation purposes. 
 
The bidder hereby certifies that it will employ the following apprenticeable trades to perform the 
work for this project: 



 

Kanakaloloa Cemetery Improvements 8 Bid Offer Form 
IFB-16-HHL-011    May / 2016 

 

LIST OF APPRENTICEABLE TRADES TO BE EMPLOYED 

TRADE APPRENTICESHIP PROGRAM SPONSOR 

  

  

  

  

  

  

  

  

  

  

  

  

(Add additional sheets if necessary) 
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ALL JOINT CONTRACTORS OR SUBCONTRACTORS TO BE ENGAGED ON THIS 

PROJECT 

 
 The Bidder certifies that the following is a complete listing of all joint Contractors or 
Subcontractors covered under Chapter 444, Hawaii Revised Statutes, who will be engaged by the 
Bidder on this project to perform the nature and scope of work indicated pursuant to 
Section 103D-302, Hawaii Revised Statutes, and understands that failure to comply with this 
requirement shall be just cause for rejection of the bid. 
 
 The Bidder further understands that only those joint Contractors or Subcontractors listed 
shall be allowed to perform work on this project and that all other work necessary shall be 
performed by the Bidder with his own employees.  If no joint Contractor or Subcontractor is 
listed, it shall be construed that all of the work shall be performed by the Bidder with his own 
employees. 
 

The Bidders must be sure that they possess and that the Subcontractors listed in the bid 
possess all the necessary licenses needed to perform the work for this project.  The bidder shall 
be solely responsible for assuring that all the specialty licenses required to perform the work are 
covered in his bid. 

 
The Bidder shall include the license number of the joint Contractors or Subcontractors 

listed below.  Failure to provide the correct names and license numbers as registered with the 
Contractor’s Licensing Board may cause rejection of the bid submitted. 

 

Complete Firm Name of Joint 
Contractor or Subcontractor 

License 
Number 

Hawaii Tax ID 
Number 

Nature and Scope of Work 
to be Performed 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

(Add additional sheets if necessary) 
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METHOD OF AWARD 

 
Bidder is required to bid on the entire project.  The low bidder shall be determined by the 

procedures outlined in items 1) through 4) below: 
 

1) Prior to opening of bids, the State will determine the amount of funds available for 
the project.  This amount will be designated the "control amount".  The control 
amount shall be announced at, and prior to the opening of bids. 

2) The Base Bid and Alternate, if any, of each Bidder will be adjusted to reflect the 
applicable preferences in accordance with Chapter 103D, HRS.  The Alternate, if any, 
will then be added to the Base Bid and compared with the control amount. 

3) The low bidder shall be the Bidder having the lowest aggregate amount, within the 
control amount (after application of the various preferences), for the Base Bid plus 
the Alternate, if any. 

4) If adding the Alternate, if any, would make the aggregate amount exceed the control 
amount for all Bidders, the low bidder shall be the Bidder having the lowest Base Bid 
after application of the various preferences. 

 It is further understood and agreed that: 
 

1) The Chairman reserves the right to reject any and/or all bids and waive any defects 
when, in his opinion, such rejection or waiver will be in the best interest of the State. 

2) After determining the low bidder, an award may be made either on the amount of the 
Base Bid alone, or including the Alternate (exclusive of preferences), if: 

a. It is in the best interest of the State; 

b. Funds are available at time of the award; and 

c. The combination of the Base Bid plus Alternate does not change the apparent low 
bidder. 

3) In the event the Base Bid for all Bidders exceed the control amount, the Chairman 
reserves the right to negotiate with the lowest responsible and responsive bidder to 
award a contract within available funds. 

4) In the event the award is made for the Base Bid alone, the Chairman reserves the right 
to amend the contract at a later date to include the Alternate should funds 
subsequently become available. 
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OTHER CONDITIONS 

 
1) The liquidated damages per working day for failure to complete the work on time have 

been determined and are noted in the Special Conditions of the sample contract. 
 
2) By submitting this bid, the undersigned is declaring that his firm has not been assisted or 

represented on this matter by an individual who has, in a State capacity, been involved in 
the subject matter of this contract in the past one (1) year. 

 
3) By submitting this bid, the undersigned is declaring that Bidder’s own organization will 

perform at least 20% of the contractor's work.  For the purposes of this section, the 
Contractor's work is defined as:  direct cost labor for contractor’s forces; direct cost 
materials installed by the contractor’s direct cost labor force; direct cost equipment, either 
owned or leased, used by the contractor’s direct cost labor force; and field overhead cost 
to include:  field supervision, field office trailer (if any), field office equipment and 
supplies, etc. 

 
4) Upon the acceptance of the bid by the Chairman, the undersigned must enter into and 

execute a contract for the same and furnish a Performance and Payment Bond, as 
required by law.  These bonds shall conform to the provisions of Sections 103D-324 and 
325, Hawaii Revised Statutes, and any law applicable thereto. 

 
5) The quantities given herewith are approximate only and are subject to increase or 

decrease. 
 
6) The estimated quantities shown for items for which a UNIT PRICE is asked in this bid 

are only for the purpose of comparing on a uniform basis bids offered for the work under 
this contract.  No claim shall be filed for anticipated profit or loss because of any 
difference between the quantities of the various classes of work done or the materials and 
equipment actually installed and the said estimated quantities.  Payment on UNIT PRICE 
items will be made only for the actual number of units incorporated into the finished 
project at the contract UNIT PRICE. 

 
7) If the product of the UNIT PRICE BID and the number of units does not equal the total 

amount stated by the undersigned in the Bid for any item, it will be assumed that the error 
was made in computing the total amount.  For the purpose of determining the lowest 
Bidder, the stated UNIT PRICE alone will be considered as representing the Bidder’s 
intention and the total amount bid on such items shall be considered to be the amount 
arrived at by multiplying the UNIT PRICE by the number of units. 

 
8) Certification for Safety and Health Programs for Bids in Excess of $100,000.  In 

accordance with Sections 103D-327 and 396-18, Hawaii Revised Statutes, by submitting 
this bid, the undersigned certifies that his firm will have a written Safety and Health Plan 
for this project that will be available and implemented by the Notice to Proceed date of 
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this project.  Details of the requirements of this plan may be obtained from the 
Department of Labor and Industrial Relations, Occupational, Safety and Health Division.  

 
9) Any contract arising out of this offer is subject to the approval of the Department of the 

Attorney General as to form, and to all further approvals, including the approval of the 
Governor, required by statute, regulation, rule, order, or other directive. 
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Receipt of the following addenda issued by the Department is acknowledged by the date(s) of 
receipt indicated below: 

                                     Date                                                                          Date 

Addendum No. 1  
 

Addendum No. 3  

Addendum No. 2 
  

Addendum No. 4  

 
It is understood that failure to receive any such addendum shall not relieve the Contractor 

from any obligation under this IFB as submitted. 
 

Bid Security in the amount of:         

  DOLLARS ($ ) 

as required by law, is enclosed herewith in the form of:  

( )   Surety Bond (*1) ( )   Official Check (*3) 
( )   Legal Tender (*2) ( )   Share Certificate (*3) 
( )   Cashier’s Check (*3) ( )   Teller’s Check (*3) 
( )   Certificate of Deposit (*3) ( )   Treasurer’s Check (*3) 
( )   Certified Check (*3)  
  

Respectfully submitted, 
 
  
Name of Company, Joint Venture or Partnership 

  
License No. 
 

By  
Signature (*4) 

Title:  

Date:  

Address:  

  

Telephone No.:  

 (IF A CORPORATION, AFFIX CORPORATE SEAL TO SIGNATURE, BE 
SURE TO FILL IN ATTACHED LIST OF SUBCONTRACTORS.  THIS BID 
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FORM MAY NOT BE ALTERED AND BIDDERS MAY NOT QUALIFY OR 
CONDITION THEIR BIDS IN ANY WAY.) 
 
PLEASE FILL OUT THE ATTACHED CERTIFICATE OF RESOLUTION 
GIVING EVIDENCE OF THE AUTHORITY OF THIS OFFICER TO SUBMIT 
BIDS ON BEHALF OF THE COMPANY. 
 

NOTES: 
 
*1. Surety bond underwritten by a company licensed to issue bonds in this State; 
 
*2. Legal tender; or 
 
*3. A certificate of deposit; share certificate; or cashier’s, treasurer’s, teller’s, or official 

check accepted by, and payable on demand to the State by a bank, a savings institution, 
or credit union insured by the Federal Deposit Insurance Corporation of the National 
Credit Union Administration. 

 
A. These instruments may be utilized only to a maximum of $100,000. 
 
B. If the required security or bond amount totals over $100,000, more than one 

instrument not exceeding $100,000 each and issued by different financial 
institutions shall be accepted. 

 
*4. Please attach to this page evidence of the authority of this officer to submit bids on behalf 

of the Company, and also the names and residence addresses of all officers of the 
Company. 

 
*5. Fill in all blank spaces with information asked for or bid may be invalidated.  BID MUST 

BE INTACT; MISSING PAGES MAY INVALIDATE YOUR BID. 
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CERTIFICATE OF RESOLUTION 

 
 
 I, __________________________, Secretary of _______________________________, a 
Hawaii Corporation, do hereby certify that the following is a full, true and correct copy of a 
resolution duly adopted by the Board of Directors of said Corporation, at its meeting duly called and 
held at the office of the Corporation __________________________, Hawaii, on       day of 
___________________, 20     , at which a quorum was present and acting throughout; and that 
said resolution has not been modified, amended or rescinded and continues in full force and effect. 
 

 “RESOLVED that any individual at the time holding the position(s) of 
__________________________________, be, and each of them hereby is, authorized to 
execute on behalf of the Corporation any bid, proposal or contract for the sale or rental of 
the products of the Corporation or for the services to be performed by the Corporation and to 
execute any bond required by any such bid, proposal or contract with the United States 
Government or the State of Hawaii or the City and County of Honolulu, or any County of 
Municipal Government of said State, or any department or subdivision of any of them.” 

 
 IN WITNESS THEREOF, I have hereunto set my hand and affixed the corporate seal of 

said _________________________________ this _____ day of ______________________, 20___.       

. 

 
 
 
 
_________________________________ 

Secretary 
 
 
 
 

END OF BID 
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Project: Kanakaloloa Cemetery Improvements 

Location: Hoolehua, Molokai, County of Maui, State of Hawaii 

IFB No.  IFB-16-HHL-011, Addendum No. 1 

Contractor: TBD 

 

SC-01  INTERCHANGEABLE TERMS 
 

The following terms are one and the same: 

a. “Contract” and “Agreement”. 
b. “Department of Hawaiian Home Lands” “Department” “DHHL” and “STATE”. 

 

SC-02  INSURANCE COVERAGE 

 
The CONTRACTOR shall obtain separate insurance coverage for this project that 
complies with the requirements set forth in the DHHL Construction General Conditions, 
Article 7, Section 7.3, as amended.  Payment for all work required to comply with this 
item will not be paid for separately but shall be considered incidental to the various 
contract items. 

CONTRACTOR shall maintain insurance acceptable to the STATE in full force and 
effect throughout the term of this Contract.  The policies of insurance maintained by 
CONTRACTOR shall provide the following minimum coverage: 

Coverage Limit 

General Liability Insurance 

(occurrence form) 

Bodily Injury and Property Damage (combined 
single limit):  $1,000,000 per occurrence and 
$2,000,000 aggregate 

Personal Injury:  $1,000,000 per occurrence and 
$2,000,000 aggregate 

Automobile Insurance (covering 
all owned, non-owned and hired 
automobiles) 

Bodily Injury:  $1,000,000 per person and 
$1,000,000 per occurrence. 

Property Damage:  $1,000,000 per accident or 
combined single limit of $2,000,000. 

Workers Compensation 

(statutory limit is required by laws 
of the State of Hawaii)  

Insurance to include Employer’s Liability.  Both 
such coverages shall apply to all employees of 
the CONTRACTOR and, in case any sub-
contractor fails to provide adequate similar 
protection for all his employees, to all employees 
of subcontractors. 

Builder’s Risk covering the 

CONTRACTOR and all 

subcontractors 

100% Replacement Value 
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Fire and extended coverage 100% Replacement Value 

Malicious Mischief 100% Replacement Value 

Flood Insurance, if applicable Maximum Coverage available 

 
a. The State of Hawaii, Department of Hawaiian Home Lands, its elected and appointed 

officials, officers, employees, and agents shall be named as additional insured with 
respect to operations, services or products provided to the State of Hawaii.  
CONTRACTOR agrees to provide to the DHHL, before the effective date of the 
Contract, certificate(s) of insurance necessary to evidence compliance with insurance 
provisions of this Contract.  CONTRACTOR shall keep such insurance in effect and the 
certificate(s) on deposit with DHHL during the entire term of this Contract.  Upon request 
by the STATE, CONTRACTOR shall furnish a copy of the policy or policies. 

 
b. Failure of CONTRACTOR to provide and keep in force such insurance shall be regarded 

as a material default under this Contract.  The STATE shall be entitled to exercise any or 
all of the remedies provided in this Contract for default of CONTRACTOR. 

 
c. The procuring of such required policy or policies of insurance shall not be construed to 

limit CONTRACTOR’s liability under this Contract or to fulfill the indemnification 
provisions and requirements of this Contract.  Notwithstanding said policy or policies of 
insurance, CONTRACTOR shall be obliged for the full and total amount of any damage, 
injury, or loss caused by negligence or neglect connected with this Contract. 

 
d. CONTRACTOR shall immediately provide written notice to the contracting department 

or agency should any of the insurance policies evidenced on its Certificate of Insurance 
form be cancelled, limited in scope, or not renewed upon expiration.   

 
e. DHHL is a self insured State agency.  CONTRACTOR’s insurance shall be primary.  Any 

insurance maintained by the State of Hawaii shall apply in excess of, and shall not 
contribute with, insurance provided by CONTRACTOR.  

 
f. The CONTRACTOR shall require all subcontractors to have in full force and in effect the 

same insurance coverage as required of the CONTRACTOR.  Such insurance shall name 
the State of Hawaii, Department of Hawaiian Home Lands, its elected and appointed 
officials, officers, employees, and agents as additional insured with respect to operations, 
services or products provided to the State of Hawaii.  The CONTRACTOR shall be 
responsible to enforce its subcontractors’ compliance with these insurance requirements 
and CONTRACTOR shall, upon request, provide the STATE a copy of the policy or 
policies of insurance for any subcontractor. 

 

SC-03 COMPLETION SCHEDULE AND LIQUIDATED DAMAGES 

 
The CONTRACTOR shall complete all work as specified or indicated in the Contract 
Documents on or before seven hundred thirty (730) one hundred twenty (120) 
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consecutive calendar days after receiving written Notice to Proceed, subject to extensions, 
as may be granted for justification reasons 

 
In case of failure on the part of the CONTRACTOR to complete the work within the time 
specified, the CONTRACTOR shall pay to DHHL as liquidated damages, and not as a 
penalty, $200.00 $1,000.00 per calendar day for each day that the project, in its entirety, 
remains incomplete. 
 

SC-04 PROCESS THROUGH DHHL 
 
Any and all submittals, reports, requests, claims and notices under the contract shall be 
processed through Land Development Division Project Manager, at Hale Kalanianaole, 
91-5420 Kapolei Parkway, Kapolei, Hawaii 96707.   
 

SC-05 SURVEYING SERVICES 

 
Any surveying services required shall be the responsibility of the contractor and 
considered incidental to the scope of work under this contract and therefore covered 
under the terms of this contract.  No separate payment shall be made. 

Upon completion, the Contractor shall prepare an as-built plan for the project site in 
which the finished grades are certified by a Registered Land Surveyor.  Six (6) copies of 
the as-built plan shall be submitted to the Construction Manager and Engineer.  The as-
built plan shall be incidental to the contract. No separate payment shall be made. 

Finished grades shall include as a minimum the following; 

1. Concrete pad elevation for the future pavilion 

2. Parking lot corners 

3. American’s with Disabilities Act (ADA) accessible parking stalls to ensure that 
slopes do not exceed 2% in any direction. 

4. Concrete sidewalk connecting the parking lot and the concrete pad along the ADA 
accessible path. 

5. Roadway intersections 

SC-06 ALLOWANCES 

 
The proposal may contain payment items designated as allowances (i.e. mitigation of any 
inadvertent discovery of human remains). Funds listed in allowance items are to be spent 
at the direction of DHHL.  The allowance is an estimate only and is subject to increase or 
decrease depending on the actual cost of the item.  The funds are for the direct costs of an 
item and all pricing, submittal and review, overhead, installation, profit, insurance, surety, 
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processing of the issuance of checks for payment to other parties, and all other costs will 
be included.  No payment will be made for incidental costs. An Allowance is made for 
inadvertent discovery of burials. 
 
Any unspent allowance costs will be deducted from the contract by change order prior to 
final payment. 
 

SC-07 PERMITS AND FEES 

 
Contractor shall apply and pay for all permits and inspection fees as required by all 
governmental agencies having jurisdiction over this project. No time extension will be 
approved without written justifications from governmental agencies for permitting delays.  
 

SC-08 COORDINATION WITH OTHER PARTIES 

 

The CONTRACTOR shall coordinate all the necessary work for maintaining water 
service to include disruption or restriction to water service, temporary utility services, 
permanent service and appurtenances with the Project Manager and appropriate agencies, 
including but not limited to DHHL for potable water, and the Molokai Fire Department 
for fire protection. 
 
The CONTRACTOR shall coordinate all necessary work for maintaining access to 
portions of the cemetery to the public, coordinating closures and restrictions to certain 
portions of the cemetery, temporary accesses for vehicles and/or pedestrians, and proper 
security for the project site with the Project Manager and appropriate agencies. 
 

SC-09 CONTRACTOR'S LICENSING 

It is the CONTRACTOR’s sole responsibility to review the requirements of this project 
and determine the appropriate contractor's licenses that are required to complete the 
project.  If the CONTRACTOR does not hold all of the licenses required to perform a 
particular item of work on this project with its own workers, when bidding, he must list 
subcontractors that hold the appropriate licenses in its proposal. 

SC-10 WATER CHARGES AND REQUIREMENTS 

DHHL will make reasonable quantities of potable water available for the 
CONTRACTOR use at no cost to the CONTRACTOR.  CONTRACTOR shall 
coordinate and obtain authorization for the water supply point(s) and amounts of water 
required with the Project Manager.  Contractor shall furnish, install, and maintain a 
temporary flow meter at the supply point as accepted by the Project Manager.  Flow meter 
shall be calibrated as accepted by the Project Manager.  Contractor shall provide weekly 
reports of water usage to the Project Manager. 
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SC-11 SOIL AND DUST CONTROL 

To control the dust during construction, the CONTRACTOR shall have an adequate 
supply of water for dust control and if necessary, moisture conditioning of fill material at 
all times.  The CONTRACTOR shall institute an erosion control program and dust 
control program to minimize soil erosion and wind erosion and airborne fugitive dust 
nuisance, respectively for the entire duration of this project. 
 

SC-12 FINAL INSPECTION 

Throughout the construction period, the work may be subject to periodic inspection by the 
Department, designated Construction Inspector, the County of Maui, and other applicable 
government agencies.  Once work has been satisfactorily completed, the County, 
accompanied by the Department and Construction Inspector, will make the final 
inspection of the work to determine whether all work has been done in complete 
compliance with the requirements of the plans and these specifications. 
 
The CONTRACTOR shall therefore schedule the final inspection with the Department of 
Public Works of the County of Maui and notify the Department’s Project Manager one 
week prior to said inspection. 
 
Neither the scheduling nor the conduct of the aforementioned final inspection shall be 
deemed a waiver of the Department’s right to subsequently require CONTRACTOR to 
complete all unfinished or defective work to the satisfaction of the Department. 
 

SC-13 APPRENTICESHIP AGREEMENT PREFERENCE – CONTRACTOR’S 

RESPONSIBILITY 

1. For the duration of the contract awarded utilizing the Hawai‘i Apprenticeship 
Preference, the CONTRACTOR shall certify each month that work is being 
conducted on the project, that it continues to be a participant in the relevant 
apprenticeship program for each trade it employs.  

 
2. Monthly certification shall be made on MONTHLY REPORT OF CONTRACTOR’S 

PARTICIPATION IN APPROVED APPRENTICESHIP PROGRAM UNDER ACT 17 

(Monthly Certification Form 2) prepared and made available by the DLIR.  Monthly 

Certification Form 2 shall be a signed original by the respective apprenticeship 
program sponsor’s authorized official, and submitted by the Contractor with its 
monthly payment requests.  Monthly Certification Form 2 is available on the DLIR 
website at:  http://hawaii.gov/labor/wdd  

 
3. Should the Contractor fail or refuse to submit its monthly certification forms, or at 

any time during the construction of the project, cease to be a party to a registered 
apprenticeship agreement for each apprentice able trade the Contractor employs, the 
Contractor will be subject to the following sanctions: 
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a. Withholding of the requested payment until the required form(s) are submitted; 

 
b. Temporary or permanent cessation of work on the project, without recourse to 

breach of contract claims by the Contractor; provided the DHHL shall be entitled 
to restitution for nonperformance or liquidated damages claims; or  

 
c. Proceed to debar pursuant to HRS §103D-702. 

 
4. If events such as “acts of God,” acts of a public enemy, acts of the State or any other 

governmental body in its sovereign or contractual capacity, fires, floods, epidemics, 
freight embargoes, unusually severe weather, or strikes or other labor disputes prevent 
the Contractor from submitting the certification forms, the Contractor shall not be 
penalized as provided herein, provided the Contractor completely and expeditiously 
complies with the certification process when the event is over. 

 

SC-14: COMPLIANCE WITH HAWAII REVISED STATUTES (HRS) CHAPTER 103B - 

EMPLOYMENT OF STATE RESIDENTS ON CONSTRUCTION 

PROCUREMENT CONTRACTS 

The CONTRACTOR shall comply with the requirements of Hawaii Revised Statutes 
(HRS) Chapter 103B, Employment of State Residents on Construction Procurement 
Contracts, as follows: 

 
1. Definitions for terms used in HRS Chapter 103B:  

 
a. “Contract” means contracts for construction under chapter 103D, HRS.  

 
b. “Contractor” has the same meaning as in section 103D-104, HRS, provided that 

“contractor” includes a subcontractor where applicable. 
 
c. “Construction” has the same meaning as in section 103D-104, HRS. 

 
d. “Procurement Officer” has the same meaning as in section 103D-104, HRS. 

 
e. “Resident” means a person who is physically present in the State of Hawaii at the 

time the person claims to have established the person’s domicile in the State of 
Hawaii and shows the person’s intent is to make Hawaii the person’s primary 
residence. 
 

f. “Shortage trade” means a construction trade in which there is a shortage of Hawaii 
residents qualified to work in the trade as determined by the Department of Labor 
and Industrial Relations. 
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2. HRS Chapter 103B– Employment of State Residents Requirements: 

 
a. A contractor awarded a contract shall ensure that Hawaii residents comprise not 

less than eighty per cent of the workforce employed to perform the contract work 
on the project.  The 80% requirement shall be determined by dividing the total 
number of hours worked on the contract by Hawaii residents, by the total number 
of hours worked on the contract by all employees of the Contractor in the 
performance of the contract.  The hours worked by any Subcontractor of the 
Contractor shall count towards the calculation for this section.  The hours worked 
by employees within shortage trades, as determined by the Department of Labor 
and Industrial Relations (DLIR), shall not be included in the calculation for this 
section.   
 

b. Prior to award of a contract, an Offeror/Bidder may withdraw an offer/bid without 
penalty if the Offeror/Bidder finds that it is unable to comply with HRS Chapter 
103B. 
 

c. Prior to starting any construction work, the Contractor shall submit the 
subcontract dollar amount for each of its Subcontractors. 
 

d. The requirements of this section shall apply to any subcontract of $50,000 or more 
in connection with the Contractor; that is, such Subcontractors must also ensure 
that Hawaii residents comprise not less than 80% of the Subcontractor’s 
workforce used to perform the subcontract. 
 

e. The Contractor and any Subcontractor whose subcontract is $50,000 or more shall 
comply with the requirements of HRS Chapter 103B. 
 
1) Certification of compliance shall be made in writing under oath by an officer 

of the General Contractor and applicable Subcontractors and submitted with 
the final payment. 

 
2) The certification of compliance shall be made in writing under oath by an 

officer of the company by completing a “Certification of Compliance for 
Employment of State Residents” form and executing the Certificate before a 
licensed notary public. 

 
3) In addition to the certification of compliance as indicated above, the 

Contractor and Subcontractors shall maintain records such as certified payrolls 
for laborers and mechanics who performed work at the site and time sheets for 
all other employees who performed work on the project.  These records shall 
include the names, addresses and numbers of hours worked on the project by 
all employees of the Contractor and Subcontractor who performed work on the 
project to validate compliance with HRS Chapter 103B.  The Contractor and 
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Subcontractors shall retain these records and provide access to the State for a 
minimum period of four (4) years after the final payment, except that if any 
litigation, claim, negotiation, investigation, audit or other action involving the 
records has been started before the expiration of the four-year period, the 
Contractor and Subcontractors shall retain the records until completion of the 
action and resolution of all issues that arise from it, or until the end of the four 
year period, whichever occurs later.  Furthermore, it shall be the Contractor’s 
responsibility to enforce compliance with this provision by any Subcontractor.   

 
f. A General Contractor or applicable Subcontractor who fails to comply with this 

section shall be subject to any of the following sanctions: 
 

1) With respect to the General Contractor, withholding of payment on the 
contract until the Contractor or its Subcontractor complies with HRS Chapter 
103B. 

 
2) Proceedings for debarment or suspension of the Contractor or Subcontractor 

under Hawaii Revised Statues §103D-702. 
 

3. Conflict with Federal Law:  This section shall not apply if the application of this 
chapter is in conflict with any federal law, or if the application of this chapter will 
disqualify any state or county agency from receiving federal funds or aid. 

 

SC-15 GENERAL CONDITIONS 

In the event of conflicts and/or discrepancies, the DHHL Construction General 
Conditions shall govern over AG-008 103D General Conditions. 

SC-16 INADVERTENT DISCOVERY OF HUMAN BURIALS 

In the event human burials are discovered, the CONTRACTOR shall immediately stop 
work in the vicinity of the burial and contact the following parties and agencies 
immediately:  State Historic Preservation Division, DHHL, Office of Hawaiian Affairs 
and the Maui - Lanai Islands Burial Council. The discovery of human remains should not 
prevent the contractor from working on other areas at the work site. 
 
DHHL may provide the CONTRACTOR with additional time for the mitigation of any 
inadvertent discovery of human remains per the DHHL Construction General Conditions, 
sections 7.21.5 through 7.21.5.4. 
 
The allowance item in the bid form shall be used for required mitigation of inadvertent 
discovery of human burials or other unforeseen items, and will be based on Contractor’s 
time and materials as needed.  Funds listed in allowance items are to be spent at the 
direction of DHHL.  The allowance is an estimate only and is subject to increase or 
decrease depending on the actual cost of the item.  The funds are for the direct costs of an 
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item and all pricing, submittal and review, overhead, installation, profit, insurance, surety, 
processing of the issuance of checks for payment to other parties, and all other costs will 
be included.  No payment will be made for incidental costs. 

Contractor shall provide unit cost prices for the mitigation work, and time and materials 
will be negotiated when the scope of work is determined.  No work shall be performed by 
the contractor without prior written authorization from DHHL.  Any unspent allowance 
costs will be deducted from the contract by change order prior to final payment. 

SC–17 ARCHEOLOGICAL MONITORING PLAN, ARCHEOLOGICAL MONITOR, 

AND ARCHEOLOGICAL MONITORING REPORT 

Due to the location and sensitivity of the project, within Kanakaloloa Cemetery, DHHL 
has secured Keala Pono Archeology Consultants to prepare an Archeological Monitoring 
Plan (AMP) to be implemented, referenced, and enforced during construction activities.  
DHHL will provide the CONTRACTOR with a copy of the plan. 

The CONTRACTOR is responsible for implementing the plan, conducting all work in 
accordance with the AMP.  The CONTRACTOR shall also be responsible for contracting 
with an approved and licensed/certified archeological consulting firm to conduct the 
fieldwork and monitoring required as part of the plan.  Such firm will fulfill the role of 
the Archeological Monitor as required by the AMP.  The Archeological Monitor shall 
have the ability and authority to halt work if necessary, should the presence of human 
burials be discovered or may be reasonably expected or anticipated by the Archeological 
Monitor.  Work shall not resume until conditions are satisfactory to the Archeological 
Monitor, if human burials are sufficiently avoided or protected. 

The Contractor, however, will be completely responsible for their own, and their 
subcontractor’s, work, and ensure that the requests of the Archeological Monitor are met 
in a timely and efficient manner. 

The CONTRACTOR is also responsible for ensuring that the Archeological Monitor 
prepares and submits an Archeological Monitoring Report (AMR) to DHHL and the 
appropriate agencies, including but not limited to State Historic Preservation Division, 
the Office of Hawaiian Affairs, and the Maui - Lanai Islands Burial Council.  The AMR 
will be prepared to the satisfaction of DHHL and the other approving agencies. 

The cost for the Archeological Monitor to perform the required fieldwork and monitoring, 
as well as the cost to prepare, submit, and process the AMR, will be the responsibility of 
the CONTRACTOR and will be considered incidental to the contract cost and scope of 
work.  This cost shall be in the contract bid amount.  No separate payment shall be made. 

SC-18 GEOTECHNICAL ENGINEER 

The services of a geotechnical engineering firm will be retained by the CONTRACTOR.  
The Contractor shall notify the Project Manager whenever the geotechnical engineering 
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firm’s presence occurs at the project sites.  The geotechnical engineer shall be present to 
observe site grading and other work concerning excavation, placing and compacting soil 
materials, and to take field density tests.  Also, the geotechnical engineer shall perform 
laboratory testing of all imported soils or on-site soils to determine its acceptability for its 
intended use as select material or general fill material.  The geotechnical engineer shall 
compile the daily observations, test data, test results and recommendations into a weekly 
submittal to the Construction Manager.  The geotechnical engineer shall ensure that the 
geotechnical work complies with the specifications and drawings. 

Upon completion of the grading operation, the geotechnical engineer shall provide the 
information needed to complete the “Report after Grading” as required by the Revised 
Ordinances of Honolulu (ROH), Section 14-15.1(n) or as accepted by the Project 
Manager.  As a minimum, six (6) copies of compaction data with 11”x17” location map, 
moisture content at the time of compaction, and certification letter (stamped and signed 
by a license engineer in the State of Hawaii) that the work was done in conformity to the 
specifications. 

Soils and pavement testing includes that required for work within the Maui Department 
of Public Works jurisdictions at Lihi Pali Ave., as called for on the drawings and in 
accordance with the requirements of the Maui District Engineer. 

Cost for this work shall be considered included in the contract bid amount.  No separate 
payment shall be made. 

SC–19 SAMPLING AND TESTING 
 

The CONTRACTOR shall retain the services of a geotechnical engineering firm and/or 
certified testing laboratory to perform sampling and testing as called for by this contract.   
Testing for water quality shall be by a State Department of Health certified laboratory. 
Sampling and testing shall include materials testing and field testing as required.  
Sampling and testing shall be as required by the CONTRACT to include but not limited 
to the following: 
 
1. Concrete compressive strength and slump in laboratory and field tests per the Water 

System Standards 
2.  Microbiological tests for pipeline and tank disinfection 
 
Cost for this work shall be considered included in the contract bid amount.  No separate 
payment shall be made. 

 

SC-20 FIRE PREVENTION PLAN 
 

The site, and adjacent areas, can be dry and subject to fires.  As such, the 
CONTRACTOR shall prepare a Comprehensive Fire Prevention Plan, post the 
regulations clearly at the site and enforce the plan. 
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SC-21 FIELD OFFICE 
 

A field office for exclusive use of DHHL personnel or their representatives is not 
required.  CONTRACTOR may provide a field office at their own expense. 

 

SC-22 WATER SYSTEM SPECIFICATIONS 
 

The “WATER SYSTEM STANDARDS,” State of Hawaii, dated 2002, and all 
subsequent amendments and additions, are by reference incorporated herein and made a 
part of these contract documents.  The work embraced herein shall be performed by the 
CONTRACTOR in accordance with the “WATER SYSTEM STANDARDS,” and the 
various sections of the Special Conditions.  Requirements of the Department of Water 
Supply, County of Maui, shall apply unless otherwise indicated by the contract 
documents. 
 
The term “Water System Standards” used in these contract documents refers to the 
“WATER SYSTEM STANDARDS” State of Hawaii, dated 2002, and all subsequent 
amendments and additions. 

 

SC-23 COUNTY OF MAUI INSPECTIONS 

 
All work within any County maintained easements and roadways shall be inspected and 
approved by the applicable agencies of the County of Maui. The CONTRACTOR shall 
make arrangements directly with the appropriate agencies to arrange for inspection of 
work.  All work and/or fees necessary to comply with this item shall be considered 
incidental to the various contract items.  No separate payment shall be made. 

 

SC-24 STATE GENERAL EXCISE TAX 

 

This project is not exempt from the State of Hawaii General Excise Tax. The 
CONTRACTOR’s prices shall include the General Excise Tax for all work. 
 

SC-25  CONSTRUCTION PHASING 

Contractor shall prepare and submit to the Project Manager, prior to start of field 
construction work, a construction phasing plan that outlines and describes the work scope 
and sequence in order to maintain public access to portions of the cemetery with minimal 
interruption and restriction to usage.  Plan shall describe all planned phases of work to 
include estimated times and durations, and allow for public access to grave sites and 
headstones as reasonably able.  Measures to maintain access may include and are not 
limited to: creating separate areas of work and sequencing and phasing work on specific 
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areas in lieu of closing off the entire site, construction fencing and adequate protections to 
allow access to sites both uphill and downhill of the proposed asphalt driveways, etc. 

Contractor is required to amend a new construction phasing plan, if there are delays or 
time extension to ensure the project is completed on time.  

Notification to include lead times for notification to public and governmental service 
agencies shall be identified and scheduled. 

The CONTRACTOR shall preform all excavation, earthwork, demolition and clearing or 
grubbing, or any other land disturbing activities within a 3 week continuous period to be 
identified by the CONTRACTOR and approved by the Project Manager.  Limiting the 
timeframe of the land disturbing activities will assist with limiting the cost associated 
with the Archeological Monitor and the required fieldwork and reporting requirements. 

Should land disturbing activities require additional time, the CONTRACTOR shall be 
responsible for any additional costs incurred for the Archeological Monitor, fieldwork 
and reporting for the AMR.  This cost shall be considered part of the contract bid amount.  
No separate payment shall be made. 

DHHL will not provide additional time to the CONTRACTOR or the CONTRACTOR’s 
performance schedule should land disturbing activities exceed the time duration identified 
in this condition. 

Information is available from the DHHL District Office as well as the Project Manager on 
the Kanakaloloa Cemetery, its history, layout, and operational conditions.  Contractor 
shall coordinate the construction plans as well as the development of the construction 
phasing plan with the Project Manager. 

The Contractor shall ensure that all materials, equipment, labor and incidentals are on-site 
as needed to ensure rapid and continuous work to minimize restrictions to access and 
usage of the cemetery, as well as to minimize or avoid water service disruptions to the 
DHHL water system and its service customers. 

SC – 26  FINAL SETTLEMENT OF CONTRACT 

The following shall be made additional conditions of compliance with DHHL 
Construction General Conditions, Section 7.33: 

1. The contractor shall coordinate with all government agencies and utility companies on 
behalf of DHHL to obtain letter(s) from each respective government agency or utility 
company indicating that acceptance of the contract work for the project has been 
granted to DHHL.  Copies of the letters shall be submitted to DHHL. 
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2. Signature, execution, and return of the “Record Drawing” Title tracings. 

Payment for all work required to comply with the above items will not be paid for 
separately but shall be considered incidental to the various contract items. 

SC-27  ADDITIONAL PAVEMENT FOR LIHI PALI AVENUE 

Bid item includes repaving Lihi Pali Avenue fronting the project site, consisting of a 
grind and overlay of the existing pavement of a minimum of 2 inches.  

Contractor shall provide lump sum bid amount to complete the work as shown on 
construction plans.  However, the contractor shall also include unit cost price per square 
foot of repavement of Lihi Pali Avenue.  The construction work and materials may be 
negotiated if there is a change in scope of work.  No work shall be performed by the 
contractor without prior written authorization from DHHL.  

SC-28  SHOP DRAWINGS AND OTHER SUBMITTALS  

The Contractor is required to submit a complete list of shop drawings and other 
submittals to the construction manager, for DHHL and the consultant team’s review, by 
one week after the notice to proceed (NTP) is given, or at the pre-construction meeting, 
whichever comes first. 

The Contractor is then required to submit all submittals and shop drawings that are listed 
within ONE MONTH after the notice to proceed is given.  The Contractor will not be 
given schedule or cost considerations for delay of materials if shop drawings or 
submittals are not submitted by this time. 

NOTE: NO PROGRESS PAYMENT WILL BE PAID UNTIL ALL REQUIRED 

SUBMITTALS ARE SUBMITTED IN THE REQUIRED TIME. 

 

SC-29  SOLAR ELECTRIC LIGHTING SYSTEM 

The Contractor shall submit plans for Electrical permit review prior to construction.  See 
attachments for installations requirements. 

SC-30  CONTRACTOR’S DAILY REPORT 

The Contractor shall provide a daily report electronically, for DHHL review.  The report 
should show: 

1) Date 
2) Weather 
3) Activity at the site for the Contractor 

a. Labor – who and what class, ie, carpenter, supervisor, labor 
b. Equipment  
c. Material Delivered 
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d. Work Performed 
4) Activity at the site for the Subcontractor 

a. Labor – who and what class, ie, carpenter, supervisor, labor 
b. Equipment  
c. Material Delivered 
d. Work Performed 

5) Who visited – Construction Manager, Inspector, etc. 
6) Problems or Questions 
7) Suggested resolution – if any 
8) Safety report status 
9) Quality Control report status 

 

SC-31 EXTRA AND FORCE ACCOUNT WORK 

 

109.04  Extra and Force Account Work (Hawaii Standard Specifications for Road 

and Bridges Construction 2005, Also see Addendum) 

 

Force Account Provisions and Compensation. The contract documents may provide 
that certain work be compensated by force account method, or the Contractor may be 
directed to provide changes compensable under the price adjustment provision of 
paragraph (5) of Subsection 104.09 – Methods of Price Adjustment. When performing 
force account work, the Contractor and its subcontractor(s) shall comply with the 
provisions of this section. Compensation by force account will not alter any rights, duties, 
and obligations under the contract. The Contractor shall follow these procedures:  

 

(A) The Contractor’s Duties; Engineer’s Authority. The Contractor has the duty to 
perform the work payable under this provision efficiently and economically. 
When the Engineer determines the Contractor is working inefficiently or 
uneconomically, the Engineer may direct the Contractor to stop, modify its means 
and methods, or the Engineer may specifically direct means and methods of doing 
the force account work. The Engineer will not pay for work that is unacceptable or 
for the cost of correcting work that fails to conform to contract requirements. 

 

(B) Records. The Contractor shall maintain accurate daily records of all allowable 
costs. The records, as well as all work and costs are subject to review, audit, and 
approval by the Engineer. 
 
The Contractor shall use the State’s Force Account Form and obtain the 
Inspector’s signature thereon each day the Contractor performs force account 
work. As the condition of payment of the force account work, the Contractor shall 
submit any original and two copies of the force account records, together with 
invoices, receipts and other backup data to the Engineer.  

 

(C) Allowable Costs. Allowable cost include labor, equipment and machinery, trucks, 
insurance, taxes and bonds, overhead, profit, and reimbursable expenses all as 
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described herein. Other costs or items not covered under this section are subject to 
the Engineer’s written approval.  

 

(D) Labor.  Allowable cost include Contractor and subcontractor(s) costs for hourly 
worker wages, and fringe benefits required by employment contracts, plus 
overhead and profit markup. The Contractor shall provide the information on the 
force account form regarding each worker and supervisor.  

 
Overtime compensation, per diem costs and other reimbursable costs are not 
allowed unless approved in writing by the Engineer prior to incurring the expense. 
Overhead and profit markup will not be allowed for such cost. Cost and time for 
employees’ to travel to and from the project site are not allowed unless approved 
in writing by the Engineer prior to performing the work.  

 

(E) Materials.  Contractor and subcontractor(s) are allowed the actual cost of 
materials (excluding financing cost) delivered and incorporated into the work plus 
overhead and markup. The Contractor shall provide descriptions and quantities of 
materials, prices and extensions, and costs to transport materials if not included in 
the prices for the materials.  
The Contractor shall provide legible receipts and invoices for all materials used 
and transportation charges. The Contractor shall promptly inform the Engineer of 
any early payment discounts that are available, as well as scheduled or anticipated 
price increases.  
 
If materials used are not specifically purchased for the force account work but are 
taken from the Contractor’s stock, then in lieu of the invoices, the Contractor shall 
certify that the material were taken from the stock and that the amount claimed 
represents the actual cost to the Contractor.  

 

(F) Equipment and Machinery. For equipment and machinery necessary and 
actually used (other than small tools defined under Subsection 109.04(I) – Small 
Tools) that are owned or leased or rented, the Contractor is allowed costs for use 
of equipment or machinery at a per hour rate. 

 
Hourly rates shall include costs for fuel, oil lubricants, supplies, necessary 
attachments, repairs, maintenance, tire wear, depreciation, storage, and other 
incidentals. The allowable hourly rates shall be the Contractor’s actual customary 
chargers e.g., shop rates or yard rates, or rental cost as verified by Contractor’s 
records or invoices, provided that the maximum rate shall not exceed the current 
rates published in the Blue Book, effective at the time of equipment use. Blue 
Book hourly rates are calculated based upon the following formula:  

 
Hourly Rates = [(Blue Book Monthly Rate ÷ 176) x (Regional Adjustment Factor) 
x (Rate Adjustment Table Factor) + Hourly Operation Cost 
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Equipment and machinery costs are not subject to any additional overhead and 
profit markup.  
 
Equipment and machinery shall be in good condition and suitable for the purpose 
for which the equipment and machinery are to be used.   
 
For equipment and machinery that is not listed in the Blue Book the Contractor 
shall obtain he Engineer’s written approval of the monthly and hourly rates prior 
to using the equipment or machinery. If there is no agreement on the rates, the 
Engineer will set the rate. Engineer may, prior the use of rental equipment, 
approve in writing rates that are higher than the published rates, if justified by 
special circumstance.  

 

(G) Equipment Charges. The rental period for equipment and machinery brought to 
the work site specifically for the force account work, begins when the equipment 
or machinery reaches the work site, and continues each day the equipment or 
machinery is at the site and terminates at the end of the day when the equipment 
or machinery is no longer needed for the forced account work, or when the 
equipment or machinery leaves the project site, whichever comes first. 

 
Rental times for all other equipment and machinery used for force account are 
paid for the time actually used. Prior to the performance of work, the Engineer 
must approve any hours or operation in excess of 8 hours in any one day. No 
additional premium beyond the normal rates used will be paid for equipment or 
machinery over 8 hours per day or 40 hours per week.  
 
The total of all force account rental charges minus the operating cost accrued over 
the duration of the contract for a specific item of equipment or machinery (same 
make, model or kind of equipment or machinery doing the same kind of force 
account work) shall not exceed the replacement cost of that equipment. The 
Contractor shall provide the cost of replacement to the Engineer prior to using the 
equipment or machinery. If the Engineer does not agree with the replacement cost 
provided by the Contractor or if the Contractor does not provide the replacement 
cost, the Engineer shall set the replacement cost by the Engineer in t accordance 
with Subsection 105.18 – Disputes and Claims. The Engineer will pay only the 
hourly operating cost should the replacement cost be reached. This provision shall 
not apply to the accrued rental charges by barricades and other traffic control 
devises, or while undergoing maintenance.  
 
Rental times are not allowed or credited for any time during which equipment or 
machinery is inoperative due to its breakdown. 
 
 
 

END OF SECTION 
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STATE OF HAWAII 
 

CONTRACT FOR GOODS OR SERVICES 
BASED UPON 

COMPETITIVE SEALED BIDS 

   

This  Contract,  executed  on  the  respective  dates  indicated  below, is  effective  as  of  

       ,   , between Department of Hawaiian Home Lands , 

 (Insert name of state department, agency, board or commission) 

State of Hawaii ("STATE"), by its Chairman, Hawaiian Homes Commission , 
 (Insert title of person signing for State) 

(hereafter also referred  to  as the  HEAD OF THE  PURCHASING AGENCY or designee (“HOPA”)),  

whose address is  91-5420 Kapolei Parkway, Kapolei, Hawaii  96707  

      and        

("CONTRACTOR"), a        
(Insert corporation, partnership, joint venture, sole proprietorship. or other legal form of the Contractor)  

under the laws of the State of  , whose business address and federal  

and state taxpayer identification numbers are as follows:        

       

RECITALS 

 

 A.      The  STATE  desires  to  retain  and  engage the CONTRACTOR to provide  the  

goods or services, or both, described in this Contract  and  its attachments, and the CONTRACTOR  is    

agreeable to providing said goods or services, or both.  

 B.      The STATE has issued an invitation for competitive sealed bids, and has received   

and reviewed bids submitted in response to the invitation.    

 C.      The solicitation for bids and the selection of the CONTRACTOR were made in  
accordance with section 103D-302, Hawaii Revised Statutes ("HRS"), Hawaii Administrative Rules, Title 
3, Department of Accounting and General Services, Subtitle 11 ("HAR"), Chapter 122, Subchapter 5, and 
applicable procedures established by the appropriate Chief Procurement Officer ("CPO").  

 D.      The  CONTRACTOR  has  been  identified  as  the  lowest  responsible  and  

responsive bidder whose bid meets the requirements and criteria set forth in the invitation.    

 E.      Pursuant to HHCA of 1920, as amended , the  STATE   
                                    (Legal authority to enter into this Contract)   
is authorized to enter into this Contract.  

 F.      Money is available to fund this Contract pursuant to:  

(1) Hawaiian Homes Trust Fund  

 (Identify state sources)  
or (2)        
                     (Identify federal sources)  
or both, in the following amounts:    State $        

Federal $        

                           NOW, THEREFORE, in consideration of the promises contained in this Contract, the 
STATE and the CONTRACTOR agree as follows: 

 

 
                            1.     Scope of Services.  The CONTRACTOR shall, in a proper and satisfactory manner  
as  determined  by  the STATE, provide  all  the goods or services,  or both,  set  forth  in  the   

Invitation for Bids number IFB-16-HHL-011  ("IFB") * and the CONTRACTOR'S accepted bid (“Bid"),   

both of which, even if not physically attached to this Contract, are made a part of this Contract.  

 2.        Compensation.  The CONTRACTOR shall  be  compensated for goods supplied     

or   services  performed,  or  both,  under  this  Contract  in  a  total amount  not   to  exceed  
* and summarized in Attachment S-1
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TBD DOLLARS  

($ TBD ), including approved costs incurred and taxes, at the time and in the manner set   

forth in the IFB and CONTRACTOR'S Bid.  And generally described in Attachment S-2.  
                            3.       Time of Performance.  The services or goods required of the CONTRACTOR 
under this Contract shall be performed and completed in accordance with the Time of Performance set 
forth in Attachment-S3, which is made a part of this Contract.    
                            4.       Bonds.  The CONTRACTOR   is required to provide or    is not required to 
provide:  a performance bond,  a payment bond,  a performance and payment bond each in the   

amount of       DOLLARS  ($       ).   

                            5.       Standards of Conduct Declaration.  The Standards of Conduct Declaration of the 
CONTRACTOR is attached to and made a part of this Contract.  
                            6.    Other Terms and Conditions.   The  General  Conditions, Construction General 
Conditions,  and  any  Special Conditions are attached to and made a part of this Contract.  In the event 
of a conflict between the General Conditions, Construction General Conditions, and the Special 
Conditions, the Special Conditions shall control.  In the event of a conflict among the documents, the 
order of precedence shall be as follows:  (1) this Contract, including all attachments and addenda; (2) 
the IFB, including all attachments and addenda; and (3) the CONTRACTOR'S Bid.  

  

 7.       Liquidated Damages.    Liquidated  damages  shall  be assessed in the amount of  

Two Hundred  One Thousand and 00/100  DOLLARS  

($ 200.00  1,000.00 ) per day, in accordance with the terms of paragraph 9 of the General Conditions.  

                           8.        Notices.   Any written notice required to be given by a party to this Contract 
shall be (a) delivered personally, or (b) sent by United States first class mail, postage prepaid. Notice to 
the STATE shall be sent to the HOPA'S address indicated in the Contract. Notice to the 
CONTRACTOR shall be sent to the CONTRACTOR’S address indicated in the Contract. A notice 
shall be deemed to have been received three (3) days after mailing or at the time of actual receipt, 
whichever is earlier.  The CONTRACTOR is responsible for notifying the STATE in writing of any 

change of address.  
                          IN VIEW OF THE ABOVE, the parties execute this Contract by their signatures, on the 
dates below, to be effective as of the date first above written.  
  

 STATE  

   

 (Signature)  
 Jobie M. K. Masagatani   

 (Print Name)  
 Chairman, Hawaiian Homes Commission  

 (Print Title)  
        

 (Date)  

 CONTRACTOR  

CORPORATE SEAL  

       (If available)        

 (Name of Contractor)  
   

 (Signature)  
        

 (Print Name)  
       * 

 (Print Title)  
        

APPROVED AS TO FORM: (Date)  

        

Deputy Attorney General  
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*Evidence of authority of the CONTRACTOR'S representative to sign this Contract for the CONTRACTOR must be attached. 
 



 

Attachment – S3  

STATE OF HAWAII 
 

TIME OF PERFORMANCE 
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Project: Kanakaloloa Cemetery Improvements 

Location: Hoolehua, Molokai, County of Maui, State of Hawaii 

IFB No.  IFB-16-HHL-011, Addendum No. 1 

Contractor: TBD 

 

1. The Time of Performance for the Cemetery Improvements shall be 730 120 Consecutive 
Calendar Days from the effective date specified in the Notice to Proceed, unless extended by 
delays excused by the STATE as documented in writing.  The Notice to Proceed shall be issued 
by the STATE separately to the CONTRACTOR.   
 

2. Once the Improvements have been inspected and accepted a twelve month maintenance period 
shall follow. 

 
3. This Contract shall expire on the date on which the later of the following occurs:   

(a) the State makes final payment to the CONTRACTOR in accordance with (1) paragraph 17(d) 
of the General Conditions (AG-008 103D General Conditions) and (2) no dispute between 
the parties hereto as to the Work or other obligations of the CONTRACTOR hereunder is 
outstanding, or  

(b) the STATE issues a Final Acceptance letter to the CONTRACTOR. 
 
4. The Contract expiration date is for administrative purposes only and not to be confused with the 

Time of Performance which refers to the time in which the CONTRACTOR is required to 
complete the work, or with any continuing obligations on the part of the CONTRACTOR. 
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LANDSCAPE SPECIFICATIONS 
 
1.01  SCOPE OF WORK  
 

The Contractor shall provide grounds maintenance servicing at the 

KANAKALOLOA CEMETERY IMPROVEMENTS Kanakaloloa, Hoolehua, Island 

of Molokai, County of Maui, State of Hawaii, T.M.K. (2) 5-2-017:003,   The 

Contractor shall provide all labor, equipment, tools and materials required to 

perform the work in accordance with the specifications herein. 
 

1.02  LIMITS OF WORK 
 

Limits of grounds maintenance servicing all areas of the cemetery boundary. 
 

1.03 GENERAL 
 

1. The Contractor shall provide grounds maintenance servicing, as indicated 
herein and as directed by the DHHL Project Manager, to fulfill the 
requirements of the Contract.   

 
2. All work shall be performed in accordance with applicable Federal, State 

and County rules and regulations. The Contractor shall obtain all 
necessary permits to perform the work. 

 
3. The Contractor shall be solely responsible for the satisfactory completion 

of all of the work performed.  The Contractor shall be solely responsible 
for maintaining the quality of the existing site amenities. 

 
4. The Contractor shall exercise care in operating grounds maintenance 

equipment in the Contract area.  At no time shall vehicles, heavy 
equipment and/or trailers be permitted on the lawns, other planting areas 
and sidewalks.  Obtain authorization from the DHHL Molokai Acting 
District Supervisor to park vehicles in the facility parking lot during the 
work day.  

 
5. While performing grounds maintenance servicing, the Contractor shall 

exercise care and take all necessary action to prevent damage and/or 
injury to buildings, structures, vehicles, landscape irrigation system, plants 
and planting areas, and any other items in the Contract area and adjoining 
properties.   

 
Any damages and/or injuries shall be repaired and/or replaced by the 
Contractor at his own expense and to the complete satisfaction of the 
DHHL Molokai Acting District Supervisor and any other injured parties. 

 
6. The Contractor shall protect his employees, cemetery staff, and the 

general public from any unsafe conditions during the performance of 
maintenance services.  The Contractor shall provide and use safety 
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devices such as barricades, cones, barriers and the like to prevent access 
of unauthorized personnel into work areas. 

 
7. Adverse conditions requiring major field changes not stated in the 

Contract must be reported to the DHHL Project Manager prior to 
commencement or continuation of work. 

 
1.04  SERVICE DAYS 
 

The Contractor shall be ready, willing and able to provide full services every day 
of the week; including weekends and holidays. 

 
1.05 WORK SCHEDULE 
 

1. Grounds maintenance work will commence on the date of the construction 
acceptance date and end 12 months thereafter.  Work shall not start 
earlier than the official start date on the Notice to Proceed for the 
maintenance period.   

 
2. Servicing shall be provided weekly with all servicing for the week 

performed on the same day.  Servicing shall be performed during daylight 
hours, starting no earlier than  

 7:00 a.m. and being completed by 4:30 p.m. 
 

Servicing shall be provided only on week days unless approved by DHHL 
Project Manager and the DHHL Molokai Acting District Supervisor 

   
1.06 QUALITY OF THE EXISTING SITE AMENITIES 
 

1. The existing site amenities are defined as the landscape irrigation system 
and the plantings.   

 
On the date of the Notice to Proceed, all irrigation systems are operational 
and provide appropriate coverage.   

 
On the date of the Notice to Proceed, all plants and planting areas are 
thriving, weed, other pest and disease free.   

 
2. The Contractor shall inspect the Cemetery grounds to confirm the quality 

of the existing site amenities.  The Contractor shall notify the DHHL 
Project Manager and the DHHL Molokai Acting District Supervisor of any 
discrepancies in the existing site amenities within ten days after the Notice 
to Proceed.  If the Contractor does not notify the DHHL Project Manager 
and the DHHL Molokai Acting District Supervisor of discrepancies in the 
existing site amenities, within ten days after the Notice to Proceed, the 
Contractor acknowledges the quality of the existing site amenities is as 
indicated in the Specifications. 
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1.07  EXPECTED LEVEL OF SERVICES 
 

1. All plants shall grow and thrive during the Contract period. 
 
2. The plants and planting areas shall be weed, other pest and disease free 

during the Contract period.   
 
3. The planted areas, paved areas and walls shall be maintained in neat and 

attractive order during the Contract period. 
 

1.08  GENERAL GROUNDS MAINTENANCE REQUIREMENTS 
 

1. The Contractor shall use best horticultural practices to perform all grounds 
maintenance operations. 

 
2. Maintenance shall include mowing, trimming of lawns and groundcovers, 

trimming of hedges and shrubs, policing, watering by automatic and/or 
manual means, fertilizing, weed and other pest control and related 
operations to maintain plants in thriving condition and to keep all areas in 
neat and attractive order. 

 
1.09 MOWING AND RELATED SERVICES 
 

1. Lawns shall be mowed with reel, and/or rotary gasoline engine powered 
mowers. Edgers shall be used to edge lawns at paving, headers, and 
where appropriate.  Weed eaters may be used to trim and edge lawn 
areas where mowers and edgers cannot be used. All lawn trimmings shall 
be bagged and completely removed from the site on the same day of 
service. At no time shall trimmings be allowed on paved areas. Lawns 
shall be mowed weekly on days of complete service.   

 
2. Lawns shall be mowed to heights directed by the DHHL Molokai Acting 

District Supervisor. 
 
3. Lawn mowing and related operations shall be performed weekly. 

 
1.10 TRIMMING GROUNDCOVER AND RELATED 
 

1. Ground covers shall be serviced by continuously removing dead, dying 
and excessive growth.  At no time shall there be growth on paving, walls, 
headers and curbs. 

 
2. Groundcovers, planted below shrubs and hedges, shall be trimmed 

routinely.  At no time shall groundcovers be allowed to grow within the 
shrub and/or hedge canopy.  Exercise care while trimming groundcover to 
prevent injuring plant stems and trunks.  If girdling occurs, the Contractor 
shall replace the plant; same type and size as was existing. 

 
3. All groundcover shall be maintained at the heights directed by the DHHL 
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Molokai Acting District Supervisor. 
 
4. Groundcover servicing shall be performed weekly. 
 

1.11 HEDGE AND SHRUB CARE 
 

1. All hedges and shrubs shall be maintained continuously to remove dead, 
dying, and excessive branches; leaves, flowers and fruits.   

 
2. The hedges in the parking lot have not grown to the desired heights.  The 

Contractor shall allow the hedge to grow to the desired height.  After this 
desired height is achieved, the hedges shall be routinely and evenly 
trimmed so at no time will new growth be allowed to exceed six (6) inch 
beyond the vertical and horizontal planes of the plants. 

 
3. The Contractor shall maintain all hedges and shrubs in shapes and forms 

directed by the DHHL Molokai Acting District Supervisor. 
 
1.12 POLICING 
 

1. Policing is defined as the complete collection by vacuum, blower and 
broom of all trimming and related debris generated by Contractor’s 
operations.  It also includes the collection of any and all other debris 
existing within the limits of the facility.  Debris shall include, but not be 
limited to rubbish, such as cigarette butts, paper plates and cups, cans 
and the like; plant matter such as leaves, branches, flowers, fruits and the 
like; and soil, urine and feces of any origin. Every day of service at the 
facility requires policing.  On the day of service, all areas, including the 
lawn areas, groundcover beds, planter boxes, paved areas and walls shall 
be completely policed.   

 
2. Policing includes the complete collection of vegetative and any other 

debris in drainage inlets.  Remove cover to access inlet as required.  
Replace cover properly when done. 

  
3. Rubbish cans, anywhere outside the building, shall be emptied and relined 

with appropriately sized plastic bags on every day of service. 
 
1.13 IRRIGATION SYSTEM AND WATERING 
 

1. The facility has an automatic irrigation system.  The Contractor shall 
schedule the irrigation cycle as necessary to ensure appropriate watering. 
Watering shall be scheduled for the night, with final watering ending by 
5:30 a.m. 

 
2. The Contractor is responsible for the proper operation of the irrigation 

systems and all of its components. The irrigation systems shall be 
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inspected for proper operation every two weeks, at a minimum.  Inspection 
of the irrigation systems shall be by operating control valves by controller.  

 
Any malfunctions and/or damage to the irrigation system shall be reported 
to the DHHL Molokai Acting District Supervisor no later than the next work 
day.  

 
Any malfunctions and/or damage to the irrigation system due to the 
Contractor’s operations shall be repaired by the Contractor at no 
additional cost to the State. 

 
Any malfunctions and/or damage to the irrigation system not attributable to 
the Contractor’s operations shall be repaired by the Contractor and the 
State shall assume all repair costs, provided the Contractor is able to 
furnish evidence to the State’s satisfaction of Contractor’s non-
responsibility for damages and/or malfunctions. The Contractor shall 
submit a cost estimate for repairs for approval by the DHHL Project 
Manager & DHHL Molokai Acting District Supervisor prior to doing any 
repair work. 

 
3. During the period the irrigation system is not properly functioning, the 

Contractor shall employ other means of watering, including but not limited 
to manual watering, until the irrigation system is properly functioning. 

 
1.14 FERTILIZING 
 

1. The Contractor shall fertilize all plantings. The Contractor shall determine 
by soil analysis, plant type, and other means, the appropriate fertilizers, 
with major and minor elements, to apply.  The Contractor shall determine 
the appropriate quantities to apply and frequencies (quarterly minimum) 
for these applications during the contract period.  Provide the State with a 
written report of the type, quantities, and frequencies of fertilizers to apply 
to the different types of plants. 

 
2. First fertilizing shall begin 30 days after the construction acceptance date. 
 
3. Start and complete fertilization in the first week of the scheduled month. 

 
1.15 WEED AND PEST CONTROL IN PLANTED AREAS 
 

The Contractor shall routinely inspect the plants for weed, other pest and disease 
infestation.  The Contractor shall identify the weed, other pest and disease 
infestation.  The Contractor may employ chemical pesticides to control the weed, 
other pest and disease infestation.  The Contractor shall follow label instructions.  
The Contractor shall at no time place the public in any hazardous situation while 
performing this service.  Inform the DHHL Project Manager & DHHL Molokai 
Acting District Supervisor of the pest control measures the Contractor is 
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employing. 
 
1.16 REMOVAL AND DISPOSAL OF REFUSE 
 

All refuse generated by the Contractor’s operations and from grounds rubbish 
receptacles shall be bagged and removed from the site on the same day of 
service.  The Contractor shall properly dispose of refuse at an off-site location. 
 

1.17 INSPECTION BY THE CONTRACTOR 
 

The Contractor shall conduct routine inspections of the Contract area. By these 
inspections, the Contractor shall confirm the quality of the grounds is maintained 
and the work performed is satisfactorily completed. Any deficiencies noticed shall 
be corrected. 

 

1.18 INSPECTIONS BY THE STATE 
 

The Contract Administrator shall conduct periodic inspections of the grounds to 
determine if performance of work is in accordance with the intent and 
requirements of this Contract and to ensure that the quality of plantings is 
maintained at the standard established at the start of the contract. The DHHL 
Project Manager or DHHL Molokai Acting District Supervisor may require the 
Contractor’s presence at the inspection.  If required, the DHHL Project Manager 
or DHHL Molokai Acting District Supervisor will make arrangements with the 
Contractor. 

 

1.19 DECLINE AND/OR DEATH OF PLANTINGS 
 

If any plantings should decline and/or die during the contract period, the 
Contractor shall take immediate action to correct the situation. Immediate action 
shall be the replacement of plants in the same type, quality and size as the 
original plant. The work shall be performed to the full satisfaction of and at no 
additional cost to the State, 

 
1.20 NON-PERFORMANCE OF WORK ON SCHEDULED WORKDAYS 
 

In the event the Contractor does not, for any reason, perform any or all of the 
services on the scheduled day of services, the Contractor shall notify the DHHL 
Project Manager & DHHL Molokai Acting District Supervisor The DHHL Project 
Manager and or DHHL Molokai Acting District Supervisor shall inform the 
Contractor to:   
 
a)  provide the services on a non-scheduled, agreeable with the DHHL Project 

Manager & DHHL Molokai Acting District Supervisor, day during the same 
week.  

 
Or; 
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b) not provide the services during the work week and not be compensated for 

work not performed in an amount equal to the pro-rated cost based on the bid 
price. For work not performed during the work week, the Contractor shall 
perform those services during the scheduled day of the next work week with 
no additional cost to the State. 

 


